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CONTRACT: DB00047 
TIP NUMBER: BD-5102D 
FA NUMBER: BRZ-1517(4) 
WBS ELEMENT:  45348.3.4 
ROUTE:  SR 1517 (Oakley Rd) 
COUNTY:  Pitt  
DESCRIPTION: Replace Bridge #144 over Briery Swamp 
BID OPENING: Wednesday, January 25, 2012 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS RE GULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDE R TO BE LICENSED BY 
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDIN G ON ANY NON-FEDERAL 
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY 
WORK AS DETERMINED BY THE LICENSING BOARD OR SBE PRO JECT.  BIDDERS SHALL 
ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING  THE PRACTICES OF 
ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERA L STATUTES OF NORTH 
CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON BI DDING, THE BIDDER WHO IS 
AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE  GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMEN TS WITHIN 60 CALENDAR 
DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 

 
_________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBE R 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 
 N. C. DEPARTMENT OF TRANSPORTATION 
 Attn: Aaron Bullard, PE 
 105 Pactolus Highway 
 P O Box 1587 
 Greenville, NC  27835-1587 
 

Per items 11 - 13 of the instructions on page 3
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID.  

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the 
bid. 
 
1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID FORM FROM THE PROPOSAL! 
2. All entries on the bid form, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be 

written in figures.  Unit prices shall be limited to two (2) decimal places. 
4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the 
form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount shall be determined by 
adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  
A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to 

an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHAL L BE PLACED IN A SEALED ENVELOPE 

AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN TH E DIVISION TWO ENGINEER'S OFFICE 
AT 105 PACTOLUS HIGHWAY, GREENVILLE, NC 27834 BY 11:00 AM ON  WEDNESDAY, JANUARY 25, 
2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
ATTN: AARON BULLARD, PE 
QUOTATION FOR REPLACEMENT OF BRIDGE #144 ON SR 1517 IN PITT COUNTY 
TO BE OPENED AT 11:00 AM ON WEDNESDAY, JANUARY 25, 2012 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

   
NC DEPARTMENT OF TRANSPORTATION 

  ATTN:  AARON BULLARD, PE 
  PO BOX 1587 
  GREENVILLE, NC  27835-1587  
   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012.  The lowest 
responsible will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
 



 

4 

 

PROJECT SPECIAL PROVISIONS - GENERAL 
 
PRE-QUALIFYING TO BID: 
 

All prospective Bidders MUST be pre-qualified with the Department of Transportation prior to 
submitting a bid.  Contractors who are not pre-qualified may obtain information and forms for pre-
qualifying from: 

 
Contractual Services Unit 

State Contractual Services Engineer 
Terry Canales, PE 
Tel (919) 733-7174 
Fax (919) 733-3584 

 
All required pre-qualification statements and documents shall be filed with the Manager of Construction 
at least two weeks prior to the date of opening bids. 
 
BIDS: 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000.00, the bid 
will not be considered for award. 
 
REJECTION OF BIDS: 
 

Any bid submitted which fails to comply with any of the requirements contained herein shall be 
considered irregular and may be rejected. 
 
PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS: 
 

Bonds will not be required by the Department if the awarded amount of the contract is less than Five 
Hundred Thousand Dollars ($500,000.00), otherwise, the following shall apply: 
 

(A) The successful Bidder, at the time of the execution of the contract, shall provide a 
contract performance bond in the amount of one hundred percent (100%) of the contract 
amount, conditioned upon the faithful performance of the contract in accordance with the 
plans, specifications and conditions of the contract.  Such bond shall be solely for the 
protection of the contracting body, which awarded the contract. 

 
(B) The successful Bidder, at the time of the execution of the contract, shall provide a 

contract payment bond in the amount of one hundred percent (100%) of the contract 
amount, conditioned upon the prompt payment for all labor or materials for which a 
Contractor or subcontractor is liable.  The payment bond shall be solely for the protection 
of the persons furnishing materials or performing labor for which a Contractor or 
subcontractor is liable. 

 
The performance bond and the payment bond shall be executed by one or more surety companies legally 
authorized to do business in the State of North Carolina and shall become effective upon the awarding of 
the construction contract. 
 
Before a purchase order is issued, the apparent low bidder will be notified in writing to submit to the 
Purchasing Section, a performance bond and payment bond each in the amount of 100% of the contract. 
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PAYMENT: 
 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved 
by the Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  
The amount of partial payments will be based on the work accomplished and accepted as the last day of 
the approved pay period.  
 
All invoice items and unit costs shall correspond to contract pay items.  In the event of error or 
discrepancy in items or unit costs, the Department may return the invoice to the Contractor for correction. 
 
Form DBS-IS must be included with all requests for payment in order for that request to be processed.  
Information included on this form shall reflect actual payments made to DBE/MBE/WBE firms.  It is 
available for download at http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  A responsible fiscal officer 
of the payee firm who can attest to the date and amounts of the payments shall certify that the accounting 
is correct.  One hundred percent (100%) payment shall be made after successful completion of the work 
as verified by the final inspection. 
 
GENERAL REQUIREMENTS: 
 

A. SCOPE OF WORK: 
 

This work shall consist of furnishing and installing a pre-stressed cored slab bridge; 
removal of the existing structures; debris removal; clearing and grubbing; excavation and 
embankment; guardrail; roadway base course and pavement; placement of substructure 
and superstructure, approach slabs, grading; placement of rip rap; temporary erosion 
control; seeding and mulching; and all other incidental items necessary to complete the 
project as specified and shown on the plans.      

                                                                   
 Only the control points with a reference station and benchmark location shall be 

furnished on an initial one time basis.  All other engineering, surveying, layout and 
measurements shall be the responsibility of the Contractor. 

 
B. LOCATION AND DESCRIPTION:  

   
The existing bridge is located on SR 1517 (Oakley Rd) over Briery Swamp and consists 
of two spans with a total length of 35 feet and a clear roadway width of 24.0 feet.  The 
existing bridge consists of reinforced concrete floor on timber joists with timber piles.  
This bridge shall be replaced by a cored slab bridge with approach slabs, with a 
superstructure consisting of one (1) fifty foot (50’) unit with a 27’-10” clear roadway 
width on steel pile foundation at end bents.  
 

C. CONSTRUCTION MORATORIUM 
 

No moratorium on this project. 
 

D. CONTRACT TIME AND LIQUIDATED DAMAGES: 
 
The date of availability for this contract is the date the Contractor begins work but not 
before March 1, 2012 or later than June 1, 2012 except that work in jurisdictional waters 
and wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  
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This delay in availability has been considered in determining the contract time for this 
project. 
 
The completion date for this contract is the date that is ninety (90) consecutive calendar 
days after and including the date of availability. 
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per 
calendar day.  At the preconstruction conference the Contractor shall declare his expected 
date for beginning work.  Should the Contractor desire to revise this date after the 
preconstruction conference, he shall notify the Engineer in writing at least thirty (30) 
days prior to the revised date. 
 

E. CONSTRUCTION METHODS: 
 
The Contractor shall perform all construction activities in accordance with the applicable 
requirements of the NCDOT Standard Specifications for Roads and Structures dated 
January 2012, except as otherwise specified herein. 
 
Wherever reference is made in the Specifications to information shown in the plans, such 
information will be furnished by the Engineer. 

   
F. SITE INVESTIGATION AND REPRESENTATION 

 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, 
and general and local conditions; particularly those bearing on transportation, availability 
of labor, State Regulations for safety and security of property, roads, and facilities 
required for the prosecution of the work and all matters which can in any way affect the 
work or cost thereof under this contract.  Any failure by the Contractor to acquaint 
himself with all the available information concerning these conditions will not relieve 
him from the responsibility for estimating properly the difficulty of cost of successfully 
performing the work. 

 
G. CONTROL OF EROSION, SILT AND POLLUTION 

 
Control of erosion, siltation and pollution shall meet the requirements of section 107-12 
of the Standard Specifications for Roads and Structures dated January 2012, and as 
shown on the plans. 

 
The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 
copies of the proposed alternate to the Engineer for approval.  Approval must be obtained 
before construction is started on the alternate plan. 

 
In the event the erosion and sedimentation control plan is not followed or properly 
maintained, all other work shall be suspended until corrections are made. 
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H. MATERIALS AND TESTING  
 
The Engineer reserves the right to perform all sampling and testing in Accordance with 
Section 106 of the Standard Specifications and the Department's "Material and Tests 
Manual".  However, the Engineer may reduce the frequency of sampling and testing 
where he deems it appropriate for the project under construction.  All material must be 
approved by the Engineer prior to being used. 

 
I. TRAFFIC CONTROL 

 
The Contractor will be required to give the Engineer a minimum of two (2) weeks written 
notice before starting work.  The Department will be responsible for erection and 
maintenance of all traffic control devices. 

 
J. INDEMNIFICATION 

 
The Contractor shall indemnify, defend and save harmless, the State, the Department, and 
all of its officers, agents and employees from all damages, suits, actions or claims 
brought of any injuries or damages sustained by any person or property on account of the 
Contractor's operations in connection with the contract.  It is specifically understood and 
agreed that this indemnification agreement does not cover or indemnify the Department 
for its own negligence, breach of contract, equipment failure or other circumstance of 
operation beyond the control of the Contractor.  The Contractor shall be responsible for 
and indemnify and save the Department harmless for any and all damages to its property 
caused by the negligence of the Contractor, its employees or agents in carrying out this 
contract. 

 
 K. COMPENSATION  

 
 The Department agrees to pay the Contractor the total project bid cost including any 

verified bid item overruns, minus any liquidated damages, when he has satisfactorily 
completed the scheduled work described herein. 

 
L. ADDITIONAL COMPENSATION and/or EXTENSION OF COMPLE TION 

DATE 
  

Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the State Bridge Maintenance Engineer with detailed justification within 
thirty (30) days after receipt of final invoice payment.  The failure on the part of the 
Contractor to submit the claim(s) within thirty (30) days shall be a bar to recovery. 

 
WORK PROCEDURES AND ASSIGNMENTS: 
 

1. ENGINEER 
 

The Engineer for this project through the issuance of a purchase order shall be the 
Division 2 Engineer, Division of Highways, North Carolina Department of 
Transportation, acting directly or through his duly authorized representatives.  After a 
purchase order is issued the Engineer for this project shall be the Division Engineer, 
Division of Highways, North Carolina Department of Transportation, acting directly or 
through his duly authorized representatives.  
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2. AUTHORITY OF THE ENGINEER 
 

The Engineer will decide all questions which may arise as to the quality and acceptability 
of work performed and as to the rate of progress of the work; all questions which may 
arise as to the interpretation of the contract; and all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor.  His decision shall be final and he 
shall have executive authority to enforce and make effective such decisions and orders as 
the Contractor fails to carry out promptly. 

 
3. CONTRACTOR SUPERVISION 

 
The Contractor shall have a responsible Supervisor for the purpose of supervising, 
scheduling and coordinating this contract with the Engineer. 

 
4. AVAILABILITY  

 
Provisions shall be made so that a Supervisor can be contacted at any time during the 
work day during the length of the contract. 

 
5. COMPETITIVE PROPOSALS  

 
Pursuant to the provisions of G.S. 143-54 under penalty of perjury, the signer of this 
proposal certifies this proposal has not been arrived at collusively nor otherwise in 
violation of Federal or North Carolina Anti-Trust Laws.  All proposals must be signed by 
the owner or an officer of the firm. 

 
6.        ACCEPTANCE AND REJECTION 

 
The right is reserved by the Contracting Agency to accept or reject all proposals or to 
waive any informality in the proposals. 

 
7. REMOVAL OF EXISTING STRUCTURE 

 
The Contractor shall be responsible for complete removal of any remaining portion of the 
existing structures.  The Contractor's attention is directed to Article 402-2 of the Standard 
Specifications. 

              
8. ASPHALT CONCRETE, TYPES B25.0B, I19.0B, & S9.5B 

 
The quantity of Asphalt Concrete, Types B25.0B, I19.0B, and S9.5B, measured as 
provided in Section 610, including furnishing all materials placement, shall be paid for at 
the contract unit price per ton for "Asphalt Concrete Base Course, Type B25.0B”, 
“Asphalt Concrete Intermediate Course, Type I19.0B”, and “Asphalt Concrete Surface 
Course, Type S9.5B".  

    
9. STEEL BEAM GUARDRAIL  

 
Furnish all labor, equipment, materials and incidentals necessary to install guardrail as 
indicated on the plans, the Roadway Standard Drawings dated July 2012 and the Standard 
Specifications. 
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All work covered by this special provision shall be paid for at the contract unit price for 
each item involved. The cost of guardrail delineators and the concrete barrier rails 
delineators shall be included in the unit bid price for “Steel Beam Guardrail.” 
 

NO MAJOR CONTRACT ITEMS:  
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 

Line # Description 
16-17 Guardrail 
18-32 Erosion Control 

 
FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.1173 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor 
Diesel 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
 
REVISION TO FHWA-1273 CONCERNING PERSONAL INFORMATION ON  PAYROLL 
SUBMISSIONS: 
(1-20-09) (Rev. 1-17-12)  SP1 G59 
 

Revise the Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid 
Construction Contracts as follows: 
 
The first sentence of Section V, Paragraph 2b is replaced with the following: 
 
The payroll records shall contain the name, and the last four digits of the social security number of each 
such employee, his or her correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof the types 
described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours worked; 
deductions made; and actual wages paid. 
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G62 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with 
Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the 
DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the 
DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for a previously 
committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the 
advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for DBE certification, such that an applicant is required to apply 
only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and 
not limited to the Department of Transportation only.  The Certification Program is in accordance with 49 
CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 



 

11 

 

Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to 
DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms 
working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 
a written joint check agreement among the parties providing full and prompt disclosure of the expected 
use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the 
amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet 
this DBE goal.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC2.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where DBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established for this 
contract: 
 
Disadvantaged Business Enterprises 7.0 %  
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that DBEs participate in at least the percent of the contract as set forth above as 
the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the 

performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 
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Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the DBE goal will be considered committed, even though the 
listing shall include both committed DBE subcontractors and additional DBE subcontractors.  Additional 
DBE subcontractor participation submitted at the time of bid will be used toward the Department’s 
overall race-neutral goal.  Only those firms with current DBE certification at the time of bid opening will 
be acceptable for listing in the bidder's submittal of DBE participation.  The Contractor shall indicate the 
following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have DBE 
participation indicated on the appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be rejected. 
 
(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE 
participation, including the names and addresses on Listing of DBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered 
responsive.  Bidders shall indicate the total dollar value of the DBE participation for the 
contract. 

 
(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of 
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal. 

 
(B) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the word 

“None”; or the number “0”; or if there is participation, add the value on the Listing of 
DBE Subcontractors contained elsewhere in the contract documents. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for 
meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  In most cases, a 
DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract with 
its own forces.  However, all the work that is performed by the DBE bidder and any other DBE 
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subcontractors will count toward the DBE goal.  The DBE bidder shall list itself along with any DBE 
subcontractors, if any, in order to receive credit toward the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the 
prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE participation 
with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just 
as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of 
the contract, indicating the bidder’s commitment to use the DBE in the contract.  This documentation 
shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Division Contract Officer no later than 12:00 
noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday 
or an official state holiday.  In that situation, it is due in the office of the Division Contract Officer no 
later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE 
goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not 
count toward meeting the DBE goal.  If the lack of this participation drops the commitment below the 
DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the 
Division Contract Officer no later than 12:00 noon on the eighth calendar day following opening of bids, 
unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in 
the office of the Division Contract Officer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to 
the Department documentation of adequate good faith efforts made to reach the DBE goal. 
 
One complete set and 3 copies of this information shall be received in the office of the Division Contract 
Officer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day 
falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Division Contract Officer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of DBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices through the use of the NCDOT Directory of Transportation 
Firms) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to allow 
the DBEs to respond to the solicitation.  Solicitation shall provide the opportunity to DBEs within 
the Division and surrounding Divisions where the project is located.  The bidder must determine 
with certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that 

the DBE goals will be achieved.  This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and to select 
those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs that 
were considered; a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  However, the 
fact that there may be some additional costs involved in finding and using DBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, required 
to accept higher quotes from DBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 
organizations, or associates and political or social affiliations (for example, union vs. non-union 
employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
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(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or 
related assistance or services. 

 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when the 

apparent successful bidder fails to meet the DBE goal, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet 
the DBE goal, but meets or exceeds the average DBE participation obtained by other 
bidders, the Department may view this, in conjunction with other factors, as evidence of 
the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet the 
DBE goal. 
 
Non-Good Faith Appeal 
 
The Division Contract Officer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance Committee.  If 
a contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Division Contract Officer.  The appeal shall be made within 2 business days of 
notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will be 
based upon the value of work actually performed by the DBE and the actual payments to DBE 
firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm may be 
counted toward the contract goal requirement.  Work that a DBE subcontracts to a non-DBE firm 
does not count toward the contract goal requirement.  If a DBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be expected on 
the basis of standard industry practices, it shall be presumed that the DBE is not performing 
a commercially useful function.  The DBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption is subject to review 
by the Federal Highway Administration but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the DBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that 
the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a DBE regular dealer and 100 
percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to DBE firms 
that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such 

as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided 
the fees or commissions are determined to be reasonable and not excessive as compared 
with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined to 
be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 
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Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs that 
perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the contract and 
is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the DBE shall also be responsible with 
respect to materials and supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the material and installing (where applicable) and paying for the material 
itself.  To determine whether a DBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually 
performing and the DBE credit claimed for its performance of the work, and any other relevant 
factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a 
contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides on 
the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including an owner-operator 

who is certified as a DBE.  The DBE who subcontracts work to another DBE receives 
credit for the total value of the transportation services the subcontracted DBE provides on 
the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-

operator.  The DBE who subcontracts the work to a non-DBE is entitled to credit for the 
total value of transportation services provided by the non-DBE subcontractor not to 
exceed the value of transportation services provided by DBE-owned trucks on the 
contract.  Additional participation by non-DBE subcontractors receives credit only for the 
fee or commission it receives as a result of the subcontract arrangement.  The value of 
services performed under subcontract agreements between the DBE and the Contractor 
will not count towards the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the DBE has exclusive use of and control 
over the truck.  This requirement does not preclude the leased truck from working for 
others during the term of the lease with the consent of the DBE, so long as the lease gives 
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the DBE absolute priority for use of the leased truck.  This type of lease may count 
toward the DBE’s credit as long as the driver is under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE 

that they are subcontracted/leased to and their own company name if it is not identified 
on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to 
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the 
work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with 
the Contractor’s own forces or those of an affiliate.  A DBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the Contractor 
may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE that was 
submitted at the time of bid may be used to fulfill the DBE commitment.  A good faith effort will 
only be required for removing a committed DBE if there were no additional DBEs submitted at 
the time of bid to cover the same amount of work as the DBE that was terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as the 
terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting the 

work defaulted by the previous DBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require 
the Contractor to solicit replacement DBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the DBE subcontractor with another DBE 
subcontractor to perform at least the same amount of work to meet the DBE goal 
requirement.  If a DBE firm is not found to do the same amount of work, a good faith 
effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed DBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a DBE based upon the 
Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall 
seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation by 
DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements 
involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, their 
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification 
numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of 
the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for DBE credit. 
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Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly 
and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved for 
work on future projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 

 
The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor 
Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 
received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard 
Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS:  
(3-21-90) SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 
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(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report 
Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require 
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000 
and that all such subrecipients shall certify and disclose accordingly. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the hotline to report such activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All information 
will be treated confidentially and caller anonymity will be respected. 
 
SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS: 
(7-17-07) SP1 G103 
 

The Contractor's attention is directed to the Standard Special Provision entitled Required Contract 
Provisions-Federal-Aid Construction Contracts contained elsewhere in this proposal. 
 
This project is located on a roadway classified as a local road or rural minor collector, therefore the 
requirements of Paragraph IV - Payment of Predetermined Minimum Wage and Paragraph V - Statements 
and Payrolls are exempt from this contract. 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such 
defective materials and workmanship without cost to the Department. The Contractor will not be 
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responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 
the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess 

of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 
equipment or material.  The Department’s first remedy shall be through the manufacturer 
although the Contractor is responsible for invoking the warranted repair work with the 
manufacturer.  The Contractor’s responsibility shall be limited to the term of the manufacturer’s 
guarantee.  NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 
force the Contractor to return to the project to make repairs or perform additional work that the 
Department would normally compensate the Contractor for.  In addition, routine maintenance activities 
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 
project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 
prior to the work being performed. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATIO N: 
(1-16-07) (Rev 11-16-10) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of 
whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 
required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 
work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 
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work platforms, temporary construction, pumping operations, plant and storage 
yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 
any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters 

of the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 
any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired streams 
with turbidity violations, and within 24 hours after a significant rainfall event of 
0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 
for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000. 
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(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 
where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 
control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 
necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make records 
available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
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(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 
a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, 
the certification number of the Level III-A Certified Designer on the design of the project erosion 
and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer - Operations to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended 
with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and 
Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
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(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 
receiving notice of the proposed adverse action. 
 

Chief Engineer - Operations 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a 
waiver of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed 
to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination 
and any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do 
all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 
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of the pit and discharge can continue as long as the stream turbidity levels are not increased due 
to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that 
it is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving 
water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface 
is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 
reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from 
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No 
activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation 
will be considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test results, 
time, date and name of sampler.  Should the Department’s test results exceed those of the Contractor’s 
test results, an immediate test shall be performed jointly with the results superseding the previous test 
results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design, construct, and maintain 
BMPs to address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet 
the stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may be 
needed for protection of rare or unique resources or where special environmental conditions exist at the 
site which have led to additional requirements being placed in the DWQ’s 401 Certifications and approval 
letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s 
Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a 
site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be 
required by regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is 
proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 



 

29 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 
32, the first sentence of the second paragraph and the first word of the second sentence of the second 
paragraph. 
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 
CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 
No. 200.02 of the 2012 Roadway Standard Drawings. 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the applicable 
requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow 
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of 
this work will be part of the work being paid at the contract lump sum price for Grading.  If Borrow 
Excavation is included in this contract and the material has been obtained from an authorized stockpile or 
from a borrow source, measurement and payment will be as provided in Section 230 of the 2012 Standard 
Specifications for Borrow Excavation. 
 
BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 
 
Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced bridge 
approach fills.  Construct bridge approach fills in accordance with the contract and Standard Drawing No. 
422.10 or 422.11 of the 2012 Roadway Standard Drawings.  Define “geosynthetics” as geotextiles or 
geomembranes. 
 
Materials 
 
Refer to Division 10 of the 2012 Standard Specifications. 
 
Item Section 
Anchor Pins 1056-2 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Material 1016 
Subsurface Drainage Materials 1044 
Wire Staples 1060-8(D) 
 
For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration geotextiles.  
For reinforced bridge approach fills, provide Type 5 geotextile for geotextile reinforcement and Type 1 
geotextile and No. 78M stone for drains.  Use Class B concrete for concrete pads. 
 
Use Class III or V select material for reinforced bridge approach fills and only Class V select material 
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(standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  Provide PVC pipes, 
fittings and outlet pipes for subsurface drainage materials.  For drains and PVC pipes behind end bents, 
use pipes with perforations that meet AASHTO M 278. 
 
Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge 
approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that meet ASTM D7176.  
For HDPE and LLDPE geomembranes, use geomembranes with a nominal thickness of at least 30 mils 
that meet Geosynthetic Research Institute Standard Specifications GM13 or GM17, respectively.  Handle 
and store geomembranes in accordance with Article 1056-2 of the 2012 Standard Specifications.  Provide 
material certifications for geomembranes in accordance with Article 1056-3 of the 2012 Standard 
Specifications. 
 
Construction Methods 
 
Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place geomembranes or filtration geotextiles until 
excavation dimensions and foundation material are approved.  Attach geomembranes and filtration 
geotextiles to end bent cap back and wing walls with adhesives, tapes or other approved methods.  Glue 
or weld geomembrane seams to prevent leakage. 
 
For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown in 
Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension free of 
kinks, folds, wrinkles or creases.  Install geotextile reinforcement with the orientation, dimensions and 
number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings.  
Place first layer of geotextile reinforcement directly on geomembranes with no void or material in 
between.  Install geotextile reinforcement with the machine direction (MD) parallel to the roadway 
centerline.  The MD is the direction of the length or long dimension of the geotextile roll.  Do not splice 
or overlap geotextile reinforcement in the MD so seams are perpendicular to the roadway centerline.  
Wrap geotextile reinforcement at end bent cap back and wing walls as shown in Standard Drawing No. 
422.10 of the 2012 Roadway Standard Drawings and directed by the Engineer.  Extend geotextile 
reinforcement at least 4 ft back behind end bent cap back and wing walls into select material. 
 
Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  Hold 
geotextiles in place with wire staples or anchor pins as needed.  Contact the Engineer when existing or 
future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 
geosynthetics. 
 
For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter continuous 
perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.  Install drains in 
accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings.  For bridge 
approach fills for sub regional tier bridges, install 4" diameter continuous perforated PVC drain pipes in 
accordance with Standard Drawing No. 422.11 of the 2012 Roadway Standard Drawings. 
 
Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to outlet pipes 
just behind wing walls.  Provide drain pipes and drains with positive drainage towards outlets.  Place pipe 
sleeves in or under wing walls for outlet pipes so positive drainage is maintained.  Use sleeves that can 
withstand wing wall loads. 
 
Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to compact 
select material for bridge approach fills.  Compact Class III select material in accordance with Subarticle 
235-3(C) of the 2012 Standard Specifications.  Compact No. 78M stone with a vibratory compactor to the 
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satisfaction of the Engineer.  Do not displace or damage geosynthetics, drain pipes or drains when placing 
and compacting select material.  End dumping directly on geosynthetics is not permitted.  Do not operate 
heavy equipment on geosynthetics, drain pipes or drains until they are covered with at least 8" of select 
material.  Replace any damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer. 
 
Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of the 
2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete pads or existing drainage 
structures as directed by the Engineer.  Construct concrete pads with an Ordinary surface finish that meets 
Subarticle 825-6(B) of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  The contract 
lump sum price for Reinforced Bridge Approach Fill, Station ____ will be full compensation for labor, 
tools, equipment and reinforced bridge approach fill materials, excavating, backfilling, hauling and 
removing excavated materials, compacting select material, connecting outlet pipes to existing drainage 
structures and supplying select materials, geosynthetics, drains, pipe sleeves and outlet components and 
any incidentals necessary to construct all reinforced bridge approach fills at each bridge. 
 
Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum price.  The 
contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station ____ will be full 
compensation for labor, tools, equipment and bridge approach fill materials, excavating, backfilling, 
hauling and removing excavated materials, compacting No. 78M stone, connecting outlet pipes to existing 
drainage structures and supplying No. 78M stone, filtration geotextiles, drain pipes, pipe sleeves and 
outlet components and any incidentals necessary to construct all bridge approach fills at each sub regional 
tier bridge. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Reinforced Bridge Approach Fill, Station ____ Lump Sum 
Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-19-11) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be 
as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the 2012 Standard Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
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The base price index for asphalt binder for plant mix is $ 588.21 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on December 1, 2011. 
 
FINAL SURFACE TESTING (Not Required) : 
(5-18-04) (Rev. 1-17-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 
 
GUARDRAIL ANCHOR UNITS, TYPE 350: 
(4-20-04) (Rev. 8-16-11) 862 SP8 R65 
 

Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the guardrail anchor units or approved equal. 
 
Guardrail anchor unit (ET-Plus) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of 

NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 2012 Standard 
Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail 

anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission from 
the manufacturer.  Perform installation in accordance with the details in the plans, and details and 
assembling instructions furnished by the manufacturer. 
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Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Article 1088-3 of the 2012 Standard Specifications 
and is incidental to the cost of the guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 
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AGGREGATE GRADATION FOR COARSE AGGREGATE:  
(2-21-12) 1005 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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STABILIZATION REQUIREMENTS: 
(11-4-11) S-2 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 
general construction permit effective August 3, 2011 issued by the North Carolina Department of 
Environment and Natural Resources Division of Water Quality.  Temporary or permanent ground cover 
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following 
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the 
last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North 
Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover 
stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
 
SEEDING AND MULCHING:  (East Crimp) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 
stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All 
rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s 
request. 
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Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 
20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall 
not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw is to 
be applied and then crimped. After the crimping operation is complete, an additional application of straw 
shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing 
that maximum spacing of crimper blades shall not exceed 8". 
 





 

 

 

PROJECT SPECIAL PROVISIONS 

STRUCTURE 
 

PROJECT   BD-5102D                  PITT COUNTY 

 

 

FALSEWORK AND FORMWORK (4-1-11) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is 

a temporary structure that functions as a work platform that supports construction 

personnel, materials, and tools, but is not intended to support the structure.  Scaffolding 

systems that are used to temporarily support permanent structures (as opposed to 

functioning as work platforms) are considered to be falsework under the definitions given.  

Shoring is a component of falsework such as horizontal, vertical, or inclined support 

members.  Where the term “temporary works” is used, it includes all of the temporary 

facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions.  The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans.  Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit 

a structural and safety review of the proposed design of the temporary work. 
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On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework 

and forms on the working drawings.  Include falsework footing settlements, joint take-

up, and deflection of beams or girders. Falsework hangers that support concentrated 

loads and are installed at the edge of thin top flange concrete girders (such as bulb tee 

girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe 

working load.  Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are 

not allowed on concrete girders with thin top flanges. Design the falsework and forms 

supporting deck slabs and overhangs on girder bridges so that there will be no 

differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure.  If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.  Electroplating will not be allowed.  Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph 

(177 km/hr).  In addition, Table 2.2A is included to provide the maximum wind 

speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 (kPa) for Indicated Wind Velocity, 

mph (km/hr) 

feet (m) above ground 70 

(112.7) 

80 

(128.7) 

90 

(144.8) 

100 

(160.9) 

110 

(177.0) 

0 to 30 (0 to 9.1) 15 

(0.72) 

20 

(0.96) 

25 

(1.20) 

30 

(1.44) 

35 

(1.68) 

30 to 50 (9.1 to 15.2) 20 

(0.96) 

25 

(1.20) 

30 

(1.44) 

35 

(1.68) 

40 

(1.92) 

50 to 100 (15.2 to 30.5) 25 

(1.20) 

30 

(1.44) 

35 

(1.68) 

40 

(1.92) 

45 

(2.15) 

over 100 (30.5) 30 

(1.44) 

35 

(1.68) 

40 

(1.92) 

45 

(2.15) 

50 

(2.39) 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in 

Article 420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 

25 YR 

(mph) 

(km/hr) 

COUNTY 

25 YR 

(mph) 

(km/hr) 

COUNTY 

25 YR 

(mph) 

(km/hr) 

Alamance 70 (112.7) Franklin 70 (112.7)  Pamlico 100 (160.9) 

Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9) 

Alleghany 70 (112.7) Gates 90 (144.8) Pender 100 (160.9) 

Anson 70 (112.7) Graham 80 (128.7) Perquimans 100 (160.9)  

Ashe 70 (112.7) Granville 70 (112.7) Person 70 (112.7) 

Avery 70 (112.7) Greene 80 (128.7) Pitt 90 (144.8) 

Beaufort 100 (160.9) Guilford 70 (112.7) Polk 80 (128.7) 

Bertie 90 (144.8) Halifax 80 (128.7) Randolph 70 (112.7) 

Bladen 90 (144.8) Harnett 70 (112.7) Richmond 70 (112.7) 

Brunswick 100 (160.9) Haywood 80 (128.7) Robeson 80 (128.7) 

Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham 70 (112.7) 

Burke 70 (112.7) Hertford 90 (144.8) Rowan 70 (112.7) 

Cabarrus 70 (112.7) Hoke 70 (112.7) Rutherford 70 (112.7) 

Caldwell 70 (112.7) Hyde 110 (177.0) Sampson 90 (144.8) 

Camden 100 (160.9) Iredell 70 (112.7) Scotland 70 (112.7) 

Carteret 110 (177.0) Jackson 80 (128.7) Stanley 70 (112.7) 

Caswell 70 (112.7) Johnston 80 (128.7) Stokes 70 (112.7) 

Catawba 70 (112.7) Jones 100 (160.9) Surry 70 (112.7) 

Cherokee 80 (128.7) Lee 70 (112.7) Swain 80 (128.7) 

Chatham 70 (112.7) Lenoir 90 (144.8) Transylvania 80 (128.7) 

Chowan 90 (144.8) Lincoln 70 (112.7) Tyrell 100 (160.9) 

Clay 80 (128.7) Macon 80 (128.7)  Union 70 (112.7) 

Cleveland 70 (112.7) Madison 80 (128.7) Vance 70 (112.7) 

Columbus 90 (144.8) Martin 90 (144.8) Wake 70 (112.7) 

Craven 100 (160.9) McDowell 70 (112.7) Warren 70 (112.7) 

Cumberland 80 (128.7) Mecklenburg 70 (112.7) Washington 100 (160.9) 

Currituck 100 (160.9) Mitchell 70 (112.7) Watauga 70 (112.7) 

Dare 110 (177.0) Montgomery 70(112.7) Wayne 80 (128.7) 

Davidson 70 (112.7) Moore 70 (112.7) Wilkes 70 (112.7) 

Davie 70 (112.7) Nash 80 (128.7) Wilson 80 (128.7) 

Duplin 90 (144.8) New Hanover 100 (160.9) Yadkin 70 (112.7) 

Durham 70 (112.7) Northampton 80 (128.7) Yancey 70 (112.7) 

Edgecombe 80 (128.7) Onslow 100 (160.9)   

Forsyth 70 (112.7) Orange 70 (112.7)   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch (25 mm).  For 

cast-in-place concrete structures, make sure that the calculated deflection of falsework 

flexural members does not exceed 1/240 of their span regardless of whether or not the 

deflection is compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS (4-1-11) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 
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contract.  Make submittals that are not specifically noted in this provision directly to the 

Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 

or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Resident Engineer.  State the reason for the proposed variation in the 

submittal.  To minimize review time, make sure all submittals are complete when initially 

submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 

contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Bridge Design Engineer State Bridge Design Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structure Design Unit Structure Design Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit 

can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: Paul Lambert 

  (919) 250 – 4041 

  (919) 250 – 4082 facsimile 

  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither (919) 250 – 4042 

  David Stark (919) 250 – 4044 
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Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim 

  (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  John Pilipchuk 

  (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  jpilipchuk@ncdot.gov 

 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 

Engineer.  At the same time, submit the number of hard copies shown below of the same 

complete submittal directly to the Structure Design Unit and/or the Geotechnical 

Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 

review comments and drawing markups for these submittals from the Structure Design 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Resident 

Engineer will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 
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Unless otherwise required, submit one set of supporting calculations to either the Structure 

Design Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Evazote Joint Seals 
6
 9 0 “Evazote Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 
2
 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 
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Metalwork for Elastomeric 

Bearings 
4,5

 
7 0 Article 1072-10 

Miscellaneous Metalwork 
4,5

 7 0 Article 1072-10 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead Signs 13 0 
Article 903-3(C) & 

Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 
4
 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Precast Retaining Wall Panels 10 1 Article 1077-2 

Prestressed Concrete Cored Slab 

(detensioning sequences) 
3
 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall Casting Plans 10 0 
Article 1077-2 &  

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 
5
 

7 0 
Article 1072-10 &  

“Sound Barrier Wall” 
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Structural Steel 
4
 2, then 7 0 Article 1072-10 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 
4
 8 0 Article 1072-10 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles and subarticles 

refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-10 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 1 0 “Drilled Piers” 

Crosshole Sonic Logging (CSL) 

Reports 
2 1 0 

“Crosshole Sonic Logging” 

& “Drilled Piers” 

 

Pile Driving Equipment Data 

Form 
2,3 

1 0 Article 450-5 & “Piles” 

Pile Driving Analyzer (PDA) 

Reports 
2 1 0 

“Pile Driving Analyzer”    

& “Piles” 

    

Retaining Walls 
4 

8 2 Applicable Provisions 

Contractor Designed Shoring 
4 

7 2 

“Temporary Shoring”, 

“Anchored Temporary 

Shoring” & “Temporary 

Soil Nail Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 

a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 

delivery service to the Geotechnical Engineering Unit.  Electronic submission is preferred. 

3. Download Pile Driving Equipment Data Form from the following link: 

www.ncdot.org/doh/preconstruct/highway/geotech/formdet/ 

See second page of form for submittal instructions. 

 

4. Electronic copies of submittal are required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving 

critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 

crane chart capacity for the radius at which the load will be lifted or requires the use of more 

than one crane. Changes in personnel or equipment must be reported to the Engineer and all 

applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 

 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 

rigging operations.  Qualifications and experience should include, but not be limited to, 

weight calculations, center of gravity determinations, selection and inspection of sling 

and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), 

or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 

Proficiency Program. Other approved nationally accredited programs will be 

considered upon request. All crane operators shall also have a current CDL medical 

card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 

Include current certification for the type of crane operated (small hydraulic, large 

hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 

GROUT FOR STRUCTURES (7-12-07) 

1.0 DESCRIPTION 

This special provision addresses grout for use in structures, including continuous flight 

auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling 

crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses 

for cored slabs and box beams.  This provision does not apply to grout placed in post-

tensioning ducts for bridge beams, girders, or decks.  Provide grout composed of portland 



 15 

cement, water and at the Contractor’s option, fine aggregate and/or pozzolan.  If necessary, 

use set controlling admixtures.  Proportion, mix and place grout in accordance with the 

plans, the applicable section of the Standard Specifications or special provision for the 

application and this provision. 

2.0 MATERIALS 

Refer to Division 10 of the Standard Specifications: 

Item Article 

Portland Cement 1024-1 

Water 1024-4 

Fine Aggregate 1014-1 

Fly Ash 1024-5 

Ground Granulated Blast Furnace Slag 1024-6 

Admixtures 1024-3 

At the Contractor’s option, use an approved packaged grout in lieu of the materials above 

with the exception of the water.  Contact the Materials and Tests (M&T) Unit for a list of 

approved packaged grouts.  Consult the manufacturer to determine if the packaged grout 

selected is suitable for the application and meets the compressive strength and shrinkage 

requirements. 

3.0 REQUIREMENTS 

Unless required elsewhere in the Contract, provide non-metallic grout with minimum 

compressive strengths as follows: 

 

Property Requirement 

Compressive Strength @ 3 days 2500 psi (17.2 MPa) 

Compressive Strength @ 28 days 4500 psi (31.0 MPa) 

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout 

with shrinkage of less than 0.15%. 

When using approved packaged grout, a grout mix design submittal is not required.  

Submit grout mix designs in terms of saturated surface dry weights on M&T Form 312U in 

accordance with the applicable section of the Standard Specifications or special provision 

for the structure.  Use an approved testing laboratory to determine the grout mix 

proportions.  Adjust proportions to compensate for surface moisture contained in the 

aggregates at the time of mixing.  Changes in the saturated surface dry mix proportions will 

not be permitted unless a revised grout mix design submittal is accepted. 
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For each grout mix design, provide laboratory test results for compressive strength, density, 

flow and if applicable, aggregate gradation and shrinkage.  Submit compressive strength 

for at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of 

at least 20 specimens tested.  Perform laboratory tests in accordance with the following: 

 

Property Test Method 

Compressive Strength AASHTO T106 and T22 

Density AASHTO T133 

Flow for Sand Cement Grout ASTM C939 (as modified below) 

Flow for Neat Cement Grout 

(no fine aggregate) 

Marsh Funnel and Cup 

API RP 13B-1, Section 2.2 

Aggregate Gradation for Sand Cement Grout AASHTO T27 

Shrinkage for Non-shrink Grout ASTM C1090 

 

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet 

diameter from ½ to ¾ inch (13 to 19 mm). 

When grout mix designs are submitted, the Engineer will review the mix designs and notify 

the Contractor as to their acceptability.  Do not use grout mix designs until written 

acceptance has been received.  Acceptance of grout mix designs or use of approved 

packaged grouts does not relieve the Contractor of responsibility to furnish a product that 

meets the Contract requirements. 

Upon written request from the Contractor, a grout mix design accepted and used 

satisfactorily on a Department project may be accepted for use on other projects. 

4.0 SAMPLING AND PLACEMENT 

The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  Use API RP 13B-1 for field testing grout 

flow and density of neat cement grout.  The compressive strength of the grout will be 

considered the average compressive strength test results of 3 cube or 2 cylinder specimens 

at 28 days. 

Do not place grout if the grout temperature is less than 50 F (10 C) or more than 90 F 

(32 C) or if the air temperature measured at the location of the grouting operation in the 

shade away from artificial heat is below 40°F (4 C). 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 

with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 

grout free of any lumps and undispersed cement.  Agitate grout continuously before 

placement. 
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Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. Place grout before the time between adding the mixing water and 

placing the grout exceeds that in the table below. 

 

ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout Temperature 

Whichever is Higher 

Maximum Elapsed Time 

No Set Retarding 

Admixture 

Used 

Set Retarding 

Admixture 

Used 

90 F (32 C) or above 30 min. 1 hr. 15 min. 

80 F (27 C) through 89 F (31 C)  45 min. 1 hr. 30 min. 

79 F (26 C) or below 60 min. 1 hr. 45 min. 

5.0 MISCELLANEOUS 

Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent 

applicable for grout in lieu of concrete. 

 

PRESTRESSED CONCRETE MEMBERS (10-12-10) 

 

The 2006 Standard Specifications shall be revised as follows: 

 

Section 1078-1 - General, add the following after the second paragraph: 

 

 The intent of this section is to require the producer to provide prestressed concrete members 

that meet the Specifications and exhibit characteristics that are not objectionable to the 

Department. 

 

(A) Producer Qualification 

 

 Producers of precast, prestressed concrete members are required to establish proof of their 

competency and responsibility in accordance with the Precast/Prestressed Concrete Institute’s 

(PCI) Plant Certification Program in order to perform work for the project.  Certification of the 

manufacturing plant under the PCI program and submission of proof of certification to the State 

Materials Engineer is required prior to beginning fabrication.   Maintain certification at all times 

while work is being performed for the Department.  Submit proof of certification following each 

PCI audit to the State Materials Engineer for continued qualification. These same requirements 

apply to producers subcontracting work from the producer directly employed by the Contractor. 

 

 Employ producers PCI certified in Product Group B, Bridge Products, and in one of the 

appropriate categories as listed below: 

 

 B2 Prestressed Miscellaneous Bridge Products: Includes solid piles, sheet piles and bent 

caps. 
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 B3 Prestressed Straight-Strand Bridge Members: Includes all box beams, cored slabs, 

straight-strand girders and bulb-tees, bridge deck panels, hollow piles, prestressed 

culverts and straight strand segmental components. 

 B4 Prestressed Deflected-Strand Bridge Members: Includes deflected strand girders and 

bulb-tees, haunched girders, deflected strand segmental superstructure components and 

other post-tensioned elements. 

 

 Categories for elements not listed above will be as required by the project special provision 

or plans. 

 

(B) Working Drawing Submittals 

 

Prior to casting girders, submit complete working drawings to the Engineer for approval.  

The drawings shall detail the exact location and description of all casting holes, attachments and 

inserts cast in the member for both temporary and permanent applications.  The casting holes, 

attachments and inserts are in association with, but not limited to:  fall protection, overhang 

falsework, metal stay-in-place forms, solar platforms, temporary girder bracing, transit, erection, 

lifting and handling.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize all metallic 

components except stainless steel and malleable iron components.  Electroplating will not be 

allowed.  

 

Section 1078-7 – Placing Strands, Ties, and Reinforcing Steel, replace the first paragraph with 

the following: 

 

 Position strands, ties, supports, reinforcing bars of the sizes shown on the plans and 

bearing plates in accordance with the detailed dimensions shown on the plans and effectively 

secure against displacement from their correct positions.  The use of previously tensioned strands 

is not permitted.  For prestressing strands, do not allow deflections or displacements of any kind 

between the end anchorages unless shown on the plans.  Place the steel reinforcing in final 

position after tensioning of the strands.  Bend all tie wires to the inside of the member so that the 

ends are farther from the edge than the material tied.  Support bottom strands spacings not to 

exceed 20 feet by supports meeting the requirements of Article 1070-4 or by other approved 

means.  Plastic supports may be used when approved. 

 

Section 1078-7 – Placing Strands, Ties, and Reinforcing Steel, replace the third paragraph 

with the following: 

 

 Strand splices are only permitted at the end of a reel and when using a single strand jack.  

Ensure that the strand lengths to be spliced together have the same lay of wire to avoid 

unraveling and position the splice so that it does not fall within a member.  Do not torch cut the 

ends of the spliced strand lengths.  Cut by shears, abrasive grinders, or other means approved by 

the Engineer.  No more than one strand splice per bed is allowed on an individual strand and the 

use of previously tensioned strands for splicing is not permitted. 
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Section 1078-8 – Tensioning Procedure, add the following to the beginning of the Section: 

 

A producer quality control representative shall be present during strand tensioning. 

 

Section 1078-9 – Placing Concrete, replace the entire Section with the following: 

 

Place concrete in accordance with Article 1077-8 and the additional requirements of this 

article. 

 

 Upon completion of stressing strand, place concrete within a reasonable time to prevent 

contamination of the strands and reinforcing steel. 

 

 Place concrete for girders 54” or less in height, and concrete for all cored slabs and box 

beams, in 2 or more equal horizontal layers.  Place concrete for girders over 54” in height in 

3 horizontal layers.  When placing concrete in 3 layers locate the top of the first layer 

approximately at the top of the bottom flange and locate the top of the second layer 

approximately at the top of the web.  To prevent separation of surfaces between layers, do not 

allow the time between successive placements onto previously placed concrete to exceed 

20 minutes, unless the previously placed concrete has not yet stiffened, as evidenced by the 

continuous effective use of vibration.  Should shrinkage or settlement cracks occur, the Engineer 

reserves the right to require additional layers and/or vibration. 

 

 The requirement of the above paragraph may be waived with the permission of the 

Engineer if self consolidating concrete is used. 

 

 Internal or a combination of internal and external vibration is required as is necessary to 

produce uniformly dense concrete without honeycomb. 

 

 Place concrete in cold weather in accordance with the requirements of Article 420-9. 

 

 Place concrete in daylight unless an adequate lighting system meeting the approval of the 

Engineer is provided. 

 

 Do not exceed a temperature of 95 F in the freshly mixed concrete when placed in the 

forms.  

 

 Place the concrete in the bed in one continuous operation, finishing each member before 

proceeding to the next one.  If the pour stops before the concrete in all the members in the bed is 

placed, start curing immediately.  Do not place concrete in any remaining members in that bed 

setup once curing at elevated temperatures has begun. 

 

 When cored slabs and box beams are cast, employ an internal hold-down system to 

prevent the voids from moving.  At least six weeks prior to casting cored slabs or box beams, 

submit to the Engineer for review and comment, detailed drawings of the proposed void material 

and hold-down system.  In addition to structural details, indicate the location and spacing of the 
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holds-downs.  Submit the proposed method of concrete placement and of consolidating the 

concrete under the void. 

 

Section 1078-11 – Transfer of Load, replace the first paragraph with the following: 

 
 A producer quality control representative or equivalent qualified personnel shall be 

present during removal of forms and during transfer of load. 

 

 Transfer load from the anchorages to the members when the concrete reaches the 

required compressive strength shown on the plans.  Loosen and remove all formwork in one 

continuous operation as quickly as possible as soon as release strength is obtained.  As soon as 

the forms are removed, and after the NCDOT Inspector has had a reasonable opportunity to 

inspect the member, transfer the load from the anchorages to the members as quickly as possible 

in one continuous operation using the approved detensioning sequence. 

 

Section 1078-12 – Vertical Cracks in Prestressed Concrete Girders Prior to Detensioning, 

replace the entire Section with the following: 

 

This Section addresses prestressed concrete members that have vertical casting cracks 

prior to strand detensioning.  Certain types of these cracks have been determined by the 

Department to render the girders unacceptable. 

 

 Unacceptable cracked members are those with two or more vertical cracks spaced at 

a distance less than the member depth which extend into the bottom flange.  Such members are 

not considered serviceable and will be rejected.  Members with two or more vertical cracks 

spaced at a distance less than the member depth but do not extend into the bottom flange are 

subject to an engineering assessment.  Such members may not be considered serviceable and 

may be rejected.  

 

 Members with one or more vertical cracks that extend into the bottom flange and are 

spaced at a distance greater than the member depth are subject to an engineering assessment to 

determine their acceptability.  If this engineering assessment is required, submit, at no additional 

cost to the Department, a proposal for repairing the member and a structural evaluation of the 

member prepared by a North Carolina Licensed Professional Engineer.  In the structural 

evaluation, consider the stresses under full service loads had the member not cracked and the 

effects of localized loss of prestress at the crack as determined by methods acceptable to the 

Department. 

 

 All members, except those defined as unacceptable, which exhibit vertical cracks prior to 

detensioning, shall receive a 7 day water cure as directed by the Engineer.  The water cure shall 

begin within 4 hours after detensioning the prestressing strands and shall be a minimum of 3’-0” 

beyond the region exhibiting vertical cracks.  

 

 The Department has the final determination regarding acceptability of any members in 

question. 
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Section 1078-13 – Prestressed Concrete Girder Web Splitting, replace the entire Section with 

the following: 

 

 After detensioning of certain girders with draped strands, cracks occasionally occur in the 

webs at the ends of the girders.  If such cracks occur, employ a method to remedy this condition 

on all subsequent girders of the same type and strand pattern.  If debonding of strands is used, 

satisfy the following criteria:  

 

(A) Do not debond the two straight strands in the top of the girder.  Debond one half of the 

straight strands, as nearly as possible, in the bottom flange.  As nearly as possible, 

debond one quarter of the straight strands in the bottom of girder 4 feet from each end of 

the girder and debond one quarter of the straight strands 2 feet from each end of the 

girder. 

(B) Use a debonding pattern that is symmetrical about the vertical axis of the girder. 

(C) Debond strands so that the center of gravity of the strands in the bottom of the girder 

remain within 1" of their original location at the end of the girder. 

(D) Debond strands by encasing the strand in a conduit meeting the approval of the Engineer.  

Conduit may be rigid one-piece or rigid two-piece split sheathing.  Do not use flexible 

conduit or sheathing. 

 

 No separate payment is made for debonding strands as payment is included in the 

contract unit price bid for prestressed concrete girders. 

 

Section 1078-14 – Handling, Transporting and Storing, replace the second paragraph with the 

following: 

 

 Store all prestressed members on solid, unyielding, storage blocks in a manner to prevent 

torsion or objectionable bending.  In handling prestressed concrete girders 54" or less in height, 

including cored slabs and box beams, maintain them in an upright position at all times and pick 

them up within 5 feet of the points of bearing and transport and store supported only within 

3 feet of points of bearing.  In handling prestressed concrete girders greater than 54" in height, 

maintain them in an upright position at all times and submit for approval the proposed method of 

lifting, transporting, and storing the girders.  When requested, provide calculations to confirm 

girders are not overstressed by such operations. 

 

Section 1078-15 – Final Finish, replace the entire Section with the following: 

 

 Finish prestressed concrete members that are intended for composite action with 

subsequently placed concrete or asphalt with a roughened surface for bonding.  Make sure that 

no laitance remains on the surfaces to be bonded. 

 

 Rough float the tops of girders.  Broom finish the top surface of the cored slab and box 

beam sections receiving an asphalt overlay.  Rake the top surface of cored slab and box beam 

sections receiving a concrete overlay to a depth of 3/8”.  No surface finish is required for sides 

and bottom of the slab and beam sections except the exposed side of the exterior unit as noted 



 22 

below.  Provide a resulting surface finish essentially the same color and surface finish as the 

surrounding concrete. 

 

 Provide a 3/4" chamfer along the bottom edges on ends and sides of all box beam and 

cored slab sections, top outside edges of exterior sections and acute corners of sections.  Round 

the top edges on ends of all sections with a 1/4" finishing tool.  Provide square corners along top 

edges on all sections along shear keys.  Do not chamfer vertical edges at ends of sections. 

 

 Fill all voids in the diagonal face of the bottom flange of prestressed concrete girders and 

the outside face of exterior cored slabs and box beams with a sand-cement or other approved 

grout.  Fill all voids in piles greater than 1/2" in diameter or depth as above.  Provide a resulting 

surface finish essentially the same color and surface finish as the surrounding concrete.  Repair 

voids greater than 1/4" in diameter or depth in other faces of these and other members except 

piles in a like manner.  Where an excessive number of smaller voids exist in any member, the 

Engineer requires a similar repair. 

 

 Repair honeycomb, excessively large fins, and other projections as directed.  Submit, at 

no additional cost to the Department, a proposal for repairing members with honeycomb, cracks, 

or spalls.  Do not repair members containing honeycomb, cracks, or spalls until a repair 

procedure is approved and the member is inspected by the Engineer.  Any appreciable 

impairment of structural adequacy that cannot be repaired to the satisfaction of the Engineer is 

cause for rejection. 

 

 Clean and fill holes caused by strand hold downs upon removal from the casting bed.  

Use patches of materials approved by the Engineer that develop strength at least equal to the 

minimum 28 day strength requirement for the concrete prior to approval of the member.  Ensure 

that members are clean and surfaces have a uniform appearance.   

 

 Give the top surface of prestressed concrete panels a raked finish or other approved finish 

to provide an adequate bond with the cast-in-place concrete.  As soon as the condition of the 

concrete permits, rake the top surface of the concrete making depressions of approximately 1/4". 

Take care when raking not to catch and pull the coarse aggregate. 

 

 Clean reinforcing bars exposed on the tops of girders and exterior cored slabs or box 

beams of mortar build up and excessive rust. 

 

 Apply epoxy protective coating to the ends of prestressed members as noted on the plans. 

 

Section 1078-16 (A) – Alignment and Dimensional Tolerances, revise Table 1078-3 

“Tolerances for Prestressed Cored Slabs” as follows: 

 

Width - Differential of adjacent spans in the same structure 1/2"  
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Section 1078-16 (B) – Alignment and Dimensional Tolerances, revise Table 1078-4 

“Tolerances for Prestressed Girders” as follows: 

 

Position of holes for diaphragm bolts (K) 1/4"  

 

Section 1078-16 (F) – Alignment and Dimensional Tolerances, revise Table 1078-8 

“Tolerances for Box Beams” to be consistent with cored slab tolerances as follows: 

 

Width - Any one span Plan width + 1/8” per 

joint 

Width – Differential of adjacent spans in the same structure 
1/2" 

 

Section 1078-16 – Identification of Members, revise Section number to the following: 

 

 Section 1078-17 

 

Section 1078-17 – Quality Control, revise Section number to the following: 

 

 Section 1078-18 

 

CURING CONCRETE  (6-12-09) 
 

The 2006 Standard Specifications shall be revised as follows: 

 

Replace the first paragraph of Section 420-15(A) – Curing Concrete – General with the 

following: 

 

Unless otherwise specified in the contract, use any of the following methods except for 

membrane curing compounds on bridge deck and approach slab, or on concrete which is to 

receive epoxy protective coating in accordance with 420-18. Advise the Engineer in advance of 

the proposed method. Have all material, equipment, and labor necessary to promptly apply the 

curing on the site before placing any concrete. Cure all patches in accordance with this article. 

Improperly cured concrete is considered defective. 

 

Replace the third paragraph of Section 420-15(C) – Curing Concrete – Membrane Curing 

Compound Method with the following: 

 

Seal the surface with a single uniform coating of the specified type of curing compound applied 

at the rate of coverage recommended by the manufacturer or as directed, but not less than 

1 gallon per 150 square feet of surface area.  
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VERTICAL CONCRETE BARRIER RAIL             (1-27-10) 

 

Use Vertical Concrete Barrier Rail in accordance with the concrete barrier rail provisions of 

Section 460 of the Standard Specifications.  Replace references to “concrete barrier rail” with 

“vertical concrete barrier rail.” 

 

Payment will be made under: 

 

Vertical Concrete Barrier Rail……………………………………Linear Feet (Meter) 

 

PILES (3-5-10) 

Revise the Standard Specifications as follows: 

Page 4-71, Delete Section 450 BEARING PILES and replace it with the following: 

1.0 DESCRIPTION 

Furnish and install piles with sufficient lengths in accordance with the contract and 

accepted submittals.  Provide steel and prestressed concrete piles and composite piles with 

both concrete and steel sections as shown on the plans.  Drive and drill in piles and use pile 

tips and accessories as shown on the plans.  Galvanize, restrike, redrive, splice, cut off and 

build up piles and perform predrilling, spudding and pile driving analyzer (PDA) testing as 

necessary or required.  For this provision, “pile embedment” refers to the required pile 

embedment in the cap or footing and “pile penetration” refers to the minimum required pile 

tip elevation or penetration into natural ground, whichever is deeper. 

2.0 MATERIALS 

Refer to Division 10 of the Standard Specifications: 

 

Item  Section 

Flowable Fill, Non-Excavatable  340 

Portland Cement Concrete, Class A  1000 

Reinforcing Steel  1070 

Steel Pipe Pile Plates  1072 

Steel and Prestressed Concrete Piles  1084 

For drilled-in piles, use Class A Concrete in accordance with Article 1000-4 of the 

Standard Specifications except as modified herein.  Provide concrete with a slump of 6 to 8 

inches (150 to 200 mm).  Use an approved high-range water reducer to achieve this slump. 

For galvanized steel piles, see Section 1076 of the Standard Specifications.  For composite 

piles with both prestressed concrete and steel H pile sections, use prestressed concrete piles 

and steel H piles in accordance with Section 1084 of the Standard Specifications.  Use steel  
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pile points and splicers approved by the NCDOT Materials & Tests (M&T) Unit.  Obtain a 

list of approved pile points and splicers from: 

https://apps.dot.state.nc.us/vendor/approvedproducts/ 

3.0 PILE LENGTHS 

The estimated pile lengths shown on the plans are for bid purposes only.  Provide piles of 

sufficient lengths for the required driving resistance, pile penetration and pile embedment.  

At the Contractor’s option and no additional cost to the Department, make investigations as 

necessary to determine required pile lengths. 

4.0 CONSTRUCTION METHODS 

A. Handling and Storing Piles 

Handle, transport and store piles so that piles are kept clean and undamaged.  Do not 

use chains, cables or hooks that can damage or scar piles.  Do not damage coatings on 

steel piles.  When handling prestressed concrete piles, support piles at pick-up points as 

shown on the plans. 

Protect steel piles as far as practicable from corrosion.  Store piles above ground upon 

platform skids, or other supports, and keep free from dirt, grease, vegetation and other 

foreign material.  Damaged, bent or cracked piles will be rejected. 

B. Pile Installation 

If applicable, completely excavate for caps and footings before installing piles.  If 

applicable and unless noted otherwise on the plans, construct embankments to bottom 

of cap or footing elevations for a horizontal distance of 50 ft (15 m) from any pile 

except where fill slopes are within 50 ft (15 m) of a pile. 

Install piles with the following tolerances. 

1. Axial alignment within ¼ inch per foot (21 mm per meter) of vertical or batter 

shown on the plans 

2. Horizontal alignment within 3” (75 mm) of plan location, longitudinally and 

transversely 

3. Pile embedment within 3” (75 mm) more and 2” (50 mm) less of the embedment 

shown on the plans 

No additional payment will be made for increased cap or footing dimensions due to 

piles installed out of position. 

If necessary, build up prestressed concrete piles or splice steel piles as shown on the 

plans.  Do not use more than 3 sections (2 splices) of steel piling per pile.  Cut off piles 
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at required elevations along a plane normal to the axis of the pile as necessary.  Do not 

damage or spall piles when cutting off prestressed concrete piles. 

C. Pile Accessories 

If required, use pile accessories including pipe pile plates and steel pile points and 

splicers as shown on the plans.  Perform any welding in accordance with the contract.  

Weld pipe pile plates with the specified dimensions to steel pipe piles as shown on the 

plans. 

Attach steel pile points to steel piles in accordance with the manufacturer’s instructions.  

The minimum weld length is twice the flange width for steel H piles. 

Use steel pile tips with prestressed concrete piles as shown on the plans.  Use steel pile 

splicers for splicing steel H pile tips and composite piles.  Attach pile splicers in 

accordance with the manufacturer’s instructions. 

D. Driven Piles 

When predrilling, spudding and installing the initial portions of steel piles with 

vibratory hammers, submit these pile installation methods with the proposed pile 

driving methods and equipment for review and acceptance.  Spudding is defined as 

driving or dropping a steel H pile and then removing it.  The Engineer will approve the 

predrilling depth and diameter, spudding depth and H pile size and depth of pile 

installation with a vibratory hammer.  Do not use vibratory hammers to install 

prestressed concrete piles. 

Drive piles in accordance with the accepted submittals and this provision.  Unless 

otherwise approved, do not drive piles within 50 ft (15 m) of cast-in-place concrete 

until the concrete cures for at least 3 days. 

Limit driving stresses in accordance with the AASHTO LRFD Bridge Design 

Specifications.  If a tip elevation is noted on the plans for steel and prestressed concrete 

piles, drive piles to the minimum required driving resistance and tip elevation.  

Otherwise, drive steel and prestressed concrete piles to the minimum required driving 

resistance and a penetration into natural ground of at least 10 ft (3 m).  For composite 

piles, drive piles to the minimum required driving resistance and the prestressed 

concrete and steel H pile sections to their respective minimum required tip elevations 

noted on the plans. 

Also, drive piles to the minimum required tip elevation or penetration into natural 

ground, whichever is deeper, in a continuous operation unless stopped due to exceeding 

the maximum blow count or driving stresses, insufficient pile length or other approved 

reasons.  Natural ground within an area of a new embankment is defined as the bottom 

of the embankment or footings, whichever is lower. 
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Protect coatings in an approved manner when driving coated steel piles through 

templates.  Redrive piles raised or moved laterally due to driving adjacent piles. 

1. Predrilling and Spudding 

If necessary or required, perform predrilling for piles and spudding with a steel H 

pile as noted on the plans or in accordance with the accepted submittals.  Predrill 

pile locations to the specified elevations noted on the plans, revised elevations 

approved by the Engineer or depths in accordance with the accepted submittals.  

When noted on the plans and at the Contractor’s option, spudding may be used in 

lieu of predrilling.  Do not perform spudding below specified predrilling elevations, 

revised elevations approved by the Engineer or depths in accordance with the 

accepted submittals. 

When noted on the plans or predrilling in water or wetlands, use temporary steel 

casings meeting the requirements of steel casings for pile excavation in accordance 

with this provision with the exception of casing diameter.  For steel casing 

diameters, use casings with a minimum inside diameter equal to the predrilling 

diameter.  Use steel casings from a minimum of 2 ft (0.6 m) above the static water 

elevation or ground line, whichever is higher, to a minimum of 5 ft (1.5 m) below 

the ground or mud line.  More than 5 ft (1.5 m) embedment may be necessary if 

steel casings are not stable or predrilling or spudding disturbs material outside the 

casings. 

Perform predrilling and spudding such that large ground movements and voids 

below ground do not occur and piles can be driven to the required resistance and 

pile penetration.  Do not deposit spoils above the ground or mud line in water or 

wetlands.  Dispose of spoils in accordance with Section 802 of the Standard 

Specifications and as directed by the Engineer.  When predrilling or spudding is 

complete, remove all steel casings before driving piles. 

2. Driving Equipment 

Submit the proposed pile driving methods and equipment (pile driving equipment 

data form) including the pile driving hammer, hammer cushion, pile helmet and 

cushion for all piles for review and acceptance.  Do not submit more than two pile 

driving hammers per pile type per submittal.  Provide 2 copies of this form at least 

30 calendar days before driving piles.  All equipment is subject to satisfactory field 

performance. 

Drive piles with accepted driving equipment using air, steam or diesel hammers.  

Use pile driving hammers that will not overstress piles and provide the required 

driving resistance at a blows per foot ranging from 30 to 180.  Use a variable energy 

hammer to drive prestressed concrete piles. 

Operate air and steam hammers within the manufacturer’s specified ranges and 10% 

of the manufacturer's rated speed in blows per minute or a rate approved by the 
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Engineer.  Use a plant and equipment for air or steam hammers with sufficient 

capacity to maintain, under working conditions, the volume and pressure specified 

by the manufacturer.  Equip the plant and equipment with accurate pressure gauges 

that are easily accessible.  Provide striking parts of air and steam hammers that 

weigh at least one-third the weight of the pile helmet and pile, with a minimum 

weight of 2,750 lbs (1,250 kg). 

Equip open-end (single acting) diesel hammers with a graduated scale (jump stick) 

extending above the ram cylinder, graduated rings or grooves on the ram or an 

electric sound activated remote measuring instrument to determine the hammer 

stroke during driving.  Equip closed-end (double acting) diesel hammers with a 

calibrated bounce chamber pressure gauge mounted near the ground and provide a 

current calibrated chart or graph equating bounce chamber pressure and gauge hose 

length to equivalent energy.  Submit this chart or graph with the proposed pile 

driving methods and equipment for closed-end diesel hammers. 

Hold pile heads in position with pile helmets that closely fit over the pile heads and 

extend down the sides of piles a sufficient distance.  Protect pile heads of 

prestressed concrete piles from direct impact with accepted pile cushions.  Use pile 

cushions made of pine plywood with a minimum thickness of 4” (100 mm).  Unless 

otherwise approved, provide a new pile cushion for each prestressed concrete pile.  

Replace pile cushions during driving when a cushion is compressed more than one-

half its original thickness or begins to burn. 

The Engineer may inspect the hammer cushion before beginning driving and 

periodically throughout the project.  Expose the hammer cushion for inspection as 

directed by the Engineer.  Replace or repair any hammer cushion that is less than 

25% of its original thickness. 

3. Required Driving Resistance 

The Engineer will determine the acceptability of the proposed pile driving methods 

and equipment and provide the blows per foot and equivalent set for 10 blows for 

the required driving resistance.  The minimum required driving resistance is equal 

to the factored resistance noted on the plans plus any additional resistance for 

downdrag and scour, if applicable, divided by a resistance factor.  When performing 

PDA testing in accordance with the AASHTO LRFD Bridge Design Specifications, 

the resistance factor is 0.75.  Otherwise, the resistance factor for the wave equation 

analysis is 0.60. 

Unless otherwise approved, stop driving piles when refusal is reached.  Refusal is 

defined as 240 blows per foot or any equivalent set. 

4. Redriving Piles 

Once the required pile penetration is achieved, the Contractor may choose to or the 

Engineer may require the Contractor to stop driving, wait and restrike or redrive 

piles to achieve the required driving resistance.  If the Contractor chooses to restrike 
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or redrive piles, no payment will be made for restrikes or redrives.  If the Engineer 

requires the Contractor to restrike or redrive piles, payment will be made in 

accordance with section 5.0 of this provision.  When the Engineer requires restrikes 

or redrives, the Engineer will determine the number of restrikes or redrives and the 

time to wait after stopping driving and between restrikes and redrives.  The time to 

wait will range from 4 to 24 hours. 

Use the same pile driving methods, equipment and compressed pile cushion from 

the previous driving to restrike or redrive the pile unless the cushion is unacceptable 

due to deterioration.  Do not use a cold diesel hammer for a restrike or redrive, 

unless it is impractical to do otherwise as determined by the Engineer.  In general, 

warm up the hammer by applying at least 20 blows to a previously driven pile or 

timber mats on the ground. 

E. Drilled-in Piles 

If required, perform pile excavation to specified elevations shown on the plans or 

revised elevations approved by the Engineer.  Excavate holes at pile locations with 

diameters that will result in at least 3” (75 mm) of clearance all around piles.  Before 

filling holes, support and center piles in excavations and when noted on the plans, drive 

piles to the required driving resistance.  Remove any fluid from excavations, and at the 

Contractor’s option, fill holes with either concrete or flowable fill unless required 

otherwise in the contract. 

1. Pile Excavation 

Use equipment of adequate capacity and capable of drilling through soil, rock, 

boulders, debris, man-made objects and any other materials encountered.  Blasting 

is not permitted to advance excavations.  Blasting for core removal is only 

permitted when approved by the Engineer.  Dispose of drilling spoils in accordance 

with Section 802 of the Standard Specifications and as directed by the Engineer.  

Drilling spoils consist of all excavated materials including fluids removed from 

excavations by pumps or drilling tools. 

If unstable, caving or sloughing soils are anticipated or encountered, stabilize holes 

with either slurry or temporary steel casings.  When using slurry, submit slurry 

details including product information, manufacturer’s recommendations for use, 

slurry equipment details and written approval from the slurry supplier that the 

mixing water is acceptable before beginning drilling.  When using steel casings, use 

either the sectional type or one continuous corrugated or non-corrugated piece.  

Steel casings should consist of clean watertight steel of ample strength to withstand 

handling and driving stresses and the pressures imposed by concrete, earth and 

backfill.  Use steel casings with an outside diameter equal to the hole size and a 

minimum wall thickness of ¼ inch (6 mm). 
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2. Filling Holes 

Check the water inflow rate at the bottom of holes after all pumps have been 

removed.  If the inflow rate is less than 6” (150 mm) per half hour, remove any 

fluid and free fall concrete or flowable fill into excavations.  Ensure that concrete or 

flowable fill flows completely around piles.  If the water inflow rate is greater than 

6” (150 mm) per half hour, propose and obtain acceptance of a procedure for 

placing concrete or flowable fill before filling holes.  Place concrete or flowable fill 

in a continuous manner and remove all steel casings. 

F. Pile Driving Analyzer 

If required, test piles with a pile driving analyzer (PDA) manufactured by Pile 

Dynamics, Inc., analyze data and provide PDA reports.  Perform PDA testing in 

accordance with ASTM D4945.  Either the Engineer will perform PDA testing and 

analysis or use a PDA Consultant prequalified by the NCDOT Contractual Services 

Unit for Pile Driving Analyzer Work (work code 3060) to perform PDA testing and 

analysis and provide PDA reports.  When using a PDA Consultant, use a PDA Operator 

approved as a Field Engineer (key person) for the PDA Consultant.  Also, provide PDA 

reports sealed by a Professional Engineer approved as a Project Engineer (key person) 

for the same PDA Consultant. 

The Engineer will determine the number of piles and which piles to be tested with a 

PDA.  Do not drive piles with a PDA until the proposed pile driving methods and 

equipment has been preliminarily accepted.  Notify the Engineer of the pile driving 

schedule a minimum of 7 calendar days in advance. 

The Engineer will complete the review and acceptance of the proposed pile driving 

methods and equipment and provide the blows per foot and equivalent set for 10 blows 

for the required driving resistance within 10 calendar days after the Engineer receives 

the PDA report or the Engineer finishes PDA testing.  A PDA report for or PDA testing 

on multiple piles may be required as determined by the Engineer before the 10 day time 

period begins. 

1. Preparation 

Provide piles for PDA testing that are 5 ft (1.5 m) longer than the estimated pile 

lengths shown on the plans.  Supply an AC electrical power source of a voltage and 

frequency suitable for computer equipment. 

Provide a shelter to protect the PDA equipment and operator from conditions of 

sun, water, wind and temperature.  The shelter should have a minimum floor size of 

6 ft by 6 ft (1.8 m by 1.8 m) and a minimum roof height of 8 ft (2.4 m).  If 

necessary, heat or cool the shelter to maintain a temperature between 50 and 85 

degrees F (10 and 30 degrees C).  Place the shelter within 75 ft (23 m) of the pile 

such that the PDA cables reach the computer and the operator can clearly observe 
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the pile.  The Engineer may waive the shelter requirement if weather conditions 

allow. 

Drill up to a total of 16 bolt holes in either 2 or 4 sides of the pile, as directed by the 

PDA Consultant or Engineer, at an approximate distance equal to 3 times the pile 

diameter below the pile head.  If the PDA Consultant or Engineer chooses to drill 

the bolt holes, provide the necessary equipment, tools and assistance to do so.  A 

hammer drill is required for concrete piles.  Allow for 2 hours per pile to drill holes. 

Lift, align and rotate the pile to be tested with a PDA as directed by the PDA 

Consultant or Engineer.  Place the pile in the leads and template so that the PDA 

instruments and their accompanying wires will not be damaged.  Attach PDA 

instruments as directed by the PDA Consultant or Engineer after the pile is placed 

in the leads and the template. 

2. Testing 

Use only the preliminarily accepted pile driving methods and equipment to drive 

piles with the PDA instruments attached.  Drive piles in accordance with this 

provision and as directed by the PDA Operator or Engineer.  The PDA Operator or 

Engineer may require the Contractor to modify the pile installation procedure 

during driving.  Dynamic measurements will be recorded and used to evaluate the 

hammer performance, driving resistance and stresses, energy transfer, pile integrity 

and various soil parameters such as quake and damping. 

If required, reattach the PDA instruments and restrike or redrive the pile in 

accordance with this provision.  Obtain the required stroke and at least 6” (150 mm) 

of penetration as directed by the PDA Operator or Engineer.  Dynamic 

measurements will be recorded during restriking and redriving.  The Engineer will 

determine when PDA testing has been satisfactorily completed. 

The Contractor is responsible in terms of both actual expense and time delays for 

any damage to the PDA instruments and supporting equipment due to the 

Contractor’s fault or negligence.  Replace any damaged equipment at no additional 

cost to the Department. 

3. Analysis 

When using a PDA Consultant, analyze data with the CAse Pile Wave Analysis 

Program (CAPWAP), version 2006 or later, manufactured by Pile Dynamics, Inc.  

At a minimum, analysis is required for a hammer blow near the end of initial drive 

and for each restrike and redrive.  Additional CAPWAP analysis may be required as 

determined by the PDA Consultant or Engineer. 
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4. Report 

When using a PDA Consultant, submit 2 copies of each PDA report within 7 

calendar days of completing field testing.  Include the following in PDA reports: 

a. Title Sheet 

NCDOT TIP number and WBS element number 

Project description 

County 

Bridge station number 

Pile location 

Personnel 

Report date 

b. Introduction 

c. Site and Subsurface Conditions (including water table elevation) 

d. Pile Details 

Pile type and length 

Required driving resistance and resistance factor 

Concrete compressive strength and/or steel pile yield strength 

Pile splice type and locations 

Pile batter 

Installation methods including use of predrilling, spudding, vibratory hammer, 

template, barge, etc. 

e. Driving Details 

Hammer make, model and type 

Hammer and pile cushion type and thickness 

Pile helmet weight 

Hammer efficiency and operation data including fuel settings, bounce chamber 

pressure, blows per minute, equipment volume and pressure 

Ground or mud line elevation and template reference elevation at the time of 

driving 
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Final pile tip elevation 

Driving data (ram stroke, blows per foot (0.3 meter) and set for last 10 hammer 

blows) 

Restrike and redrive information 

f. PDA Field Work Details 

g. CAPWAP Analysis Results 

Table showing percent skin and tip, skin and toe damping, skin and toe quake 

and match quality 

h. Summary/Conclusions 

i. Attachments 

Boring log(s) 

Pile driving equipment data form (from Contractor) 

Field pile driving inspection data (from Engineer) 

Accelerometer and strain gauge locations 

Accelerometer and strain gauge serial numbers and calibration information 

PDA hardware model and CAPWAP software version information 

Electronic copy of all PDA data and executable CAPWAP input and output files 

5.0 MEASUREMENT AND PAYMENT 

_________ Prestressed Concrete Piles, _________ Steel Piles and _________ Galvanized 

Steel Piles will be measured and paid for in linear feet (meters).  Steel and prestressed 

concrete piles will be measured as the pile length before installation minus any pile cut-

offs.  No payment will be made for pile cut-offs or cutting off piles.  No payment will be 

made for damaged, defective or rejected piles or any piles for falsework, bracing, templates 

or temporary work bridges.  The contract unit prices for _________ Prestressed Concrete 

Piles, _________ Steel Piles and _________ Galvanized Steel Piles will also be full 

compensation for driving piles. 

Composite piles will be measured as the pile length of the prestressed concrete and steel H 

pile sections before installation minus any pile cut-offs.  The concrete and steel sections 

will be measured and paid for at the contract unit prices for _________ Prestressed 

Concrete Piles and _________ Steel Piles, respectively.  No payment will be made for 

portions of steel H pile sections embedded in prestressed concrete sections or steel pile 

splicers and any associated hardware or welding. 

For driven piles, once the required resistance and pile penetration is achieved, the 

Contractor may drive the remaining portion of piles to grade in lieu of cutting off piles 

provided the remaining portions do not exceed 5 ft (1.5 m) and the piles can be driven 
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without being damaged or reaching the maximum blow count or refusal.  When this occurs, 

the additional length of piles driven will be measured and paid for at the contract unit 

prices for _________ Prestressed Concrete Piles, _________ Steel Piles and _________ 

Galvanized Steel Piles. 

For prestressed concrete piles that are built up, the build-up will be measured and paid for 

at the contract unit price for _________ Prestressed Concrete Piles.  Steel pile tips are not 

included in the measurement of prestressed concrete piles.  No separate payment will be 

made for steel pile tips or splicers and any associated hardware or welding.  Steel pile tips 

and steel pile splicers will be considered incidental to the contract unit price for _________ 

Prestressed Concrete Piles. 

Steel Pile Points and Pipe Pile Plates will be measured and paid for in units of each.  Steel 

Pile Points and Pipe Pile Plates will be measured as one per pile. 

Predrilling for Piles will be measured and paid for in linear feet (meters).  For bents with a 

predrilling pay item as shown on the substructure plans, predrilling will be paid for as 

Predrilling for Piles and measured per pile location as the depth from the ground or mud 

line to specified predrilling elevations or revised elevations approved by the Engineer.  The 

contract unit price for Predrilling for Piles will also be full compensation for using 

temporary steel casings.  For bents without a predrilling pay item as shown on the 

substructure plans, predrilling will be considered incidental to the contract unit prices for 

_________ Prestressed Concrete Piles, _________ Steel Piles and _________ Galvanized 

Steel Piles. 

No direct payment will be made for spudding or using temporary steel casings for 

spudding.  Spudding and using temporary steel casings for spudding will be considered 

incidental to the contract unit prices for _________ Prestressed Concrete Piles, _________ 

Steel Piles and _________ Galvanized Steel Piles. 

Pile Redrives will be measured and paid for in units of each.  Pile Redrives will be 

measured as the number of restrikes or redrives required by the Engineer.  No payment will 

be made for restrikes or redrives when the Contractor chooses to restrike or redrive piles. 

Pile Excavation in Soil and Pile Excavation Not in Soil will be measured and paid for in 

linear feet (meters).  Pile excavation will be measured as the depth from the ground line to 

the specified elevations or revised elevations approved by the Engineer.  Not in soil is 

defined as material with a rock auger penetration rate of less than 2” (50 mm) per 5 minutes 

of drilling at full crowd force.  Once not in soil is encountered, seams, voids and weathered 

rock less than 3 ft (1 m) thick with a rock auger penetration rate of greater than 2” (50 mm) 

per 5 minutes of drilling at full crowd force will be paid for at the contract unit price for 

Pile Excavation Not in Soil.  Seams, voids and weathered rock greater than 3 ft (1 m) thick 

will be paid for at the contract unit price for Pile Excavation in Soil where not in soil is no 

longer encountered.  The contract unit prices for Pile Excavation in Soil and Pile 

Excavation Not in Soil will also be full compensation for stabilizing and filling holes with 

either concrete or flowable fill. 
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PDA Testing will be measured and paid for in units of each.  No payment for PDA Testing 

will be made if the Engineer performs PDA testing.  If the Engineer does not perform PDA 

testing, PDA Testing will be measured as one per pile.  The contract unit price for PDA 

Testing will be full compensation for performing PDA testing the first time a pile is tested 

with a PDA, performing analysis on data collected during initial drive, restrikes and 

redrives and providing the PDA report.  Subsequent PDA testing of the same piles will be 

considered incidental to the contract unit price for Pile Redrives. 

PDA Assistance will be measured and paid for in units of each.  PDA Assistance will be 

measured as one per pile.  The contract unit price for PDA Assistance will be full 

compensation for the Contractor’s assistance to perform the PDA testing during initial 

drive, restrikes and redrives. 

Payment will be made under: 

 

Pay Item Pay Unit 

_________ Prestressed Concrete Piles Linear Foot (Meter) 

_________ Steel Piles Linear Foot (Meter) 

_________ Galvanized Steel Piles Linear Foot (Meter) 

Steel Pile Points Each 

Pipe Pile Plates Each 

Predrilling for Piles Linear Foot (Meter) 

Pile Redrives Each 

Pile Excavation in Soil Linear Foot (Meter) 

Pile Excavation Not in Soil Linear Foot (Meter) 

PDA Testing Each 

PDA Assistance Each 
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PROJECT SPECIAL PROVISION 
(10-18-95) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the Department 
of Transportation by the authority granting the permit. 
 
PERMIT  AUTHORITY GRANTING THE PERMIT  
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

Stormwater 
Division of Environmental and Natural Resources, DENR, 
State of North Carolina 

Buffer Certification 
Division of Environmental Management, DENR 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this project.  
Those conditions marked by *  are the responsibility of the department and the Contractor has no 
responsibility in accomplishing those conditions. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-14 of the Standard Specifications 
and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill in 
waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the 
permit (individual, general, or nationwide) authorizing the project it shall be the Contractor's 
responsibility to coordinate with the Engineer to determine what, if any, additional permit action is 
required.  The Contractor shall also be responsible for initiating the request for the authorization of such 
construction method by the permitting agency.  The request shall be submitted through the Engineer.  The 
Contractor shall not utilize the construction method until it is approved by the permitting agency.  The 
request normally takes approximately 60 days to process; however, no extensions of time or additional 
compensation will be granted for delays resulting from the Contractor's request for approval of 
construction methods not specifically identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the waters or wetlands provided that activities outside those 
areas is done in such a manner as to not affect the waters or wetlands. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 
(5-20-08) Z-2 

 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 
as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 
of allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right to terminate 
or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during 
that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall 
be given a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed 
not meeting the specifications shall be rejected by the Department of Transportation and shall not be 
delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it shall 
be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 
Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  
Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the above 
noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 
minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 
2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more 
than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  
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Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 
2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 
orders of deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
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 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION  
 

ERRATA 
(1-17-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 
 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 
replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 
Ratio with “1.0”. 
 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 
Strength) of Type 5 geotextiles with “70%”. 
 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 

Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 
919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the 
quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77) Z-6 
 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 
C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure 
that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible 
bidder without discrimination on the ground of race, color, or national origin”. 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage terms for 
the Contractor’s aggregate workforce in each trade on all construction work in the covered area, see as 
shown on the attached sheet entitled “Employment Goals for Minority and Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is Federal 
or federally assisted) performed in the covered area.  If the Contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed.  With regard to this second area, the Contractor 
also is subject to the goals for both its federally involved and nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals.  
The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project or the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, the executive Order and the regulations in 41 CFR 
Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is the 
county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUC TION CONTRACTS 
FHWA - 1273 Electronic Version - March 10, 1994 Z-8 
 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Payment of Predetermined Minimum Wage 
V. Statements and Payrolls  
VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract  
VIII. Safety:  Accident Prevention  
IX. False Statements Concerning Highway Project 
X. Implementation of Clean Air Act and Federal Water Pollution Control Act  
XI. Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion  
XII. Certification Regarding Use of Contract Funds for lobbying 
 

ATTACHMENTS 
 
A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only) 
 
I. GENERAL  

 
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and with the assistance 

of workers under the contractor's immediate superintendent and to all work performed on the contract by piecework, station work, or by 
subcontract. 

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any lower tier subcontract or purchase order that may in turn be 
made.  The Required Contract Provisions shall not be incorporated by reference in any case.  The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with these Required Contract Provisions. 

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for termination of the 
contract. 

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as provided in 29 CFR 5.12: 
Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the DOL, or the contractor's 
employees or their representatives. 

6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
a. discriminate against labor from any other State, possession, or territory of the United States (except for employment preference 

for Appalachian contracts, when applicable, as specified in Attachment A), or 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts who are on 

parole, supervised release, or probation. 
 

II.  NONDISCRIMINATION  
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
1. Equal Employment Opportunity:   Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative 

action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 
60) and orders of the Secretary of Labor as modified by the provisions  prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 
constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.  The Equal 
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract.  In the 
execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO: 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out EEO obligations 

and in their review of his/her activities under the contract. 
b. The contractor will accept as his operating policy the following statement: 

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, 
without regard to their race, religion, sex, color, national origin, age or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, preapprenticeship, and/or on-the-job training." 

2. EEO Officer:   The contractor will designate and make known to the SHA contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering and promoting an active contractor program of EEO and who must 
be assigned adequate authority and responsibility to do so. 
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3. Dissemination of Policy:  All members of the contractor's staff who are to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less 

often than once every six months, at which time the contractor's EEO policy and its implementation will be reviewed and 
explained.  The meetings will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all 
major aspects of the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minority group employees. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants 
for employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate means. 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for employees the notation:  "An 
Equal Opportunity Employer."  All such advertisements will be placed in publications having a large circulation among minority groups 
in the area from which the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through 

public and private employee referral sources likely to yield qualified minority group applicants.  To meet this requirement, the 
contractor will identify sources of potential minority group employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is expected to 
observe the provisions of that agreement to the extent that the system permits the contractor's compliance with EEO contract 
provisions.  (The DOL has held that where implementation of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, such implementation violates Executive Order 11246, as 
amended.)  

c. The contractor will encourage his present employees to refer minority group applicants for employment.  Information and 
procedures with regard to referring minority group applicants will be discussed with employees. 

5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color, religion, sex, national origin, age or disability.  The following procedures shall be followed:  
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do 

not indicate discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of 

discriminatory wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of 

discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with his 
obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the discrimination may affect persons other than the complainant, such 
corrective action shall include such other persons.  Upon completion of each investigation, the contractor will inform every 
complainant of all of his avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women employees, and 

applicants for employment. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor 

shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of 
contract performance.  Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  In the event a special provision for training is provided under this contract, this subparagraph will 
be superseded as indicated in the special provision. 

c. The contractor will advise employees and applicants for employment of available training programs and entrance requirements 
for each. 

d. The contractor will periodically review the training and promotion potential of minority group and women employees and will 
encourage eligible employees to apply for such training and promotion. 

7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use his/her best efforts to 
obtain the cooperation of such unions to increase opportunities for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the contractor either directly or through a contractor's association acting 
as agent will include the procedures set forth below: 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying 

more minority group members and women for membership in the unions and increasing the skills of minority group employees 
and women so that they may qualify for higher paying employment. 

b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such 
information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to 
the contractor, the contractor shall so certify to the SHA and shall set forth what efforts have been made to obtain such 
information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals within the 
time limit set forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the 
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employment vacancies without regard to race, color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minority group persons and women.  (The DOL has held that it shall be no excuse that the 
union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such contractor shall immediately notify the SHA. 

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this contract. 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete for and perform 

subcontracts which the contractor enters into pursuant to this contract.  The contractor will use his best efforts to solicit bids 
from and to utilize DBE subcontractors or subcontractors with meaningful minority group and female representation among 
their employees.  Contractors shall obtain lists of DBE construction firms from SHA personnel. 

c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 
9. Records and Reports:  The contractor shall keep such records as necessary to document compliance with the EEO requirements.  Such 

records shall be retained for a period of three years following completion of the contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the SHA and the FHWA. 
a. The records kept by the contractor shall document the following: 

1. The number of minority and non-minority group members and women employed in each work classification on the 
project; 

2. The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities 
for minorities and women; 

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female 
employees; and  

4. The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with meaningful 
minority and female representation among their employees. 

b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the number of 
minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work.  This information is to be reported on Form FHWA-1391.  If on-the job training is being required by special provision, 
the contractor will be required to collect and report training data. 

 
III.  NONSEGREGATED FACILITIES  

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material supply agreement or 

purchase order, as appropriate, the bidder, Federal-aid construction contractor, subcontractor, material supplier, or vendor, as appro-
priate, certifies that the firm does not maintain or provide for its employees any segregated facilities at any of its establishments, and 
that the firm does not permit its employees to perform their services at any location, under its control, where segregated facilities are 
maintained.  The firm agrees that a breach of this certification is a violation of the EEO provisions of this contract.  The firm further 
certifies that no employee will be denied access to adequate facilities on the basis of sex or disability. 

b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, 
restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit 
directive, or are, in fact, segregated on the basis of race, color, religion, national origin, age or disability, because of habit, local 
custom, or otherwise.  The only exception will be for the disabled when the demands for accessibility override (e.g. disabled 
parking). 

c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or material suppliers 
prior to award of subcontracts or consummation of material supply agreements of $10,000 or more and that it will retain such 
certifications in its files. 

 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE  

 
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
1. General: 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not less often than 
once a week and without subsequent deduction or rebate on any account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the full amounts of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment.  The payment shall be computed at wage 
rates not less than those contained in the wage determination of the Secretary of Labor (hereinafter "the wage determination") 
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the contractor or its subcontractors and such laborers and mechanics.  The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster (WH-1321) or 
Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent 
and accessible place where it can be easily seen by the workers.  For the purpose of this Section, contributions made or costs 
reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf 
of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of Section IV, 
paragraph 3b, hereof.  Also, for the purpose of this Section, regular contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid the 



88 

 

appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

b. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each 
classification for the time actually worked therein, provided, that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. 

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are herein incorporated 
by reference in this contract. 

2. Classification: 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, which is not 

listed in the wage determination, shall be classified in conformance with the wage determination. 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the following criteria 

have been met: 
1. the work to be performed by the additional classification requested is not performed by a classification in the wage 
determination; 
2. the additional classification is utilized in the area by the construction industry;  
3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
4. with respect to helpers, when such a classification prevails in the area in which the work is performed. 

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the additional 
classification or their representatives, and the contracting officer agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to 
the DOL, Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, D.C. 20210.  
The Wage and Hour Administrator, or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the additional 
classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour 
Administrator for determination.  Said Administrator, or an authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary 

e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this Section IV shall 
be paid to all workers performing work in the additional classification from the first day on which work is performed in the 
classification. 

3. Payment of Fringe Benefits: 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 

which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall either pay the benefit as stated in 
the wage determination or shall pay another bona fide fringe benefit or an hourly case equivalent thereof. 

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, provided, that the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 

4. Apprentices and Trainees (Programs of  U.S. DOL) and Helpers: 
a. Apprentices: 

1. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they 
are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the 
DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, 
but who has been certified by the Bureau of Apprenticeship and Training or a State apprenticeship agency (where 
appropriate) to be eligible for probationary employment as an apprentice. 

2. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification shall not 
be greater than the ratio permitted to the contractor as to the entire work force under the registered program.  Any 
employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated 
above, shall be paid not less than the applicable wage rate listed in the wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor or subcontractor is performing construction on 
a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman-level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed. 

3. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level 
of progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage 
determination.  Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for the applicable classification.  If the Administrator for the 
Wage and Hour Division determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 
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4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be permitted to 
utilize apprentices at less than the applicable predetermined rate for the comparable work performed by regular 
employees until an acceptable program is approved. 

b. Trainees:   
1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the 

work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the DOL, Employment and Training Administration. 

2. The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the classification 
of work actually performed.  In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. 

3. Every trainee must be paid at not less than the rate specified in the approved program for his/her level of progress, 
expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage determination.  
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the 
wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman-level wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices, in which case such trainees shall receive the same 
fringe benefits as apprentices. 

4. In the event the Employment and Training Administration withdraws approval of a training program, the contractor 
or subcontractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Helpers:   
Helpers will be permitted to work on a project if the helper classification is specified and defined on the applicable wage 
determination or is approved pursuant to the conformance procedure set forth in Section IV.2.  Any worker listed on a payroll 
at a helper wage rate, who is not a helper under a approved definition, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. 

5. Apprentices and Trainees (Programs of the U.S. DOT): 
Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV.  The straight time hourly wage rates for apprentices and trainees under such programs will be 
established by the particular programs.  The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the 
terms of the particular program. 

6. Withholding:  
The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or cause to be 
withheld, from the contractor or subcontractor under this contract or any other Federal contract with the same prime contractor, or 
any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements which is held by the same prime 
contractor, as much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.  
In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site 
of the work, all or part of the wages required by the contract, the SHA contracting officer may, after written notice to the contractor, 
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. 

7. Overtime Requirements: 
No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in any workweek in which he/she is employed on such work, to work 
in excess of 40 hours in such workweek unless such laborer, mechanic, watchman, or guard receives compensation at a rate not less 
than one-and-one-half times his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

8. Violation: 
Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set forth in paragraph 7 above, the 
contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her unpaid wages.  In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of 
Columbia or a territory, to such District or to such territory) for liquidated damages.  Such liquidated damages shall be computed 
with respect to each individual laborer, mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7, in 
the sum of $10 for each calendar day on which such employee was required or permitted to work in excess of the standard work 
week of 40 hours without payment of the overtime wages required by the clause set forth in paragraph 7. 

9. Withholding for Unpaid Wages and Liquidated Damages: 
The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed by the contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above. 
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V. STATEMENTS AND PAYROLLS  
 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on 
roadways classified as local roads or rural collectors, which are exempt.) 

1. Compliance with Copeland Regulations (29 CFR 3): 
The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated by reference. 

2. Payrolls and Payroll Records: 
a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during the course of the 

work and preserved for a period of 3 years from the date of completion of the contract for all laborers, mechanics, apprentices, 
trainees, watchmen, helpers, and guards working at the site of the work. 

b. The payroll records shall contain the name, social security number, and address of each such employee; his or her correct 
classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours 
worked; deductions made; and actual wages paid. In addition, for Appalachian contracts, the payroll records shall contain a 
notation indicating whether the employee does, or does not, normally reside in the labor area as defined in Attachment A, 
paragraph 1.  Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer 
or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and show the cost anticipated or the actual 
cost incurred in providing benefits.  Contractors or subcontractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprentices and trainees, and ratios and wage rates prescribed in the 
applicable programs. 

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the SHA resident 
engineer a payroll of wages paid each of its employees (including apprentices, trainees, and helpers, described in Section IV, 
paragraphs 4 and 5, and watchmen and guards engaged on work during the preceding weekly payroll period).  The payroll 
submitted shall set out accurately and completely all of the information required to be maintained under paragraph 2b of this 
Section V.  This information may be submitted in any form desired.  Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing 
Office, Washington, D.C. 20402.  The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 

d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or 
his/her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following: 
1. that the payroll for the payroll period contains the information required to be maintained under paragraph 2b of this 

Section V and that such information is correct and complete; 
2. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll 

period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 
the Regulations, 29 CFR 3; 

3. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or cash equivalent 
for the classification of worked performed, as specified in the applicable wage determination incorporated into the 
contract. 

e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy 
the requirement for submission of the "Statement of Compliance" required by paragraph 2d of this Section V. 

f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution under 18 U.S.C. 
1001 and 31 U.S.C. 231. 

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available for inspection, 
copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on the job.  If the contractor or subcontractor fails to submit the 
required records or to make them available, the SHA, the FHWA, the DOL, or all may, after written notice to the contractor, 
sponsor, applicant, or owner, take such actions as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds.  Furthermore, failure to submit the required records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

 
VI.  RECORD OF MATERIALS, SUPPLIES AND LABOR  THIS SECTI ON DELETED JUNE 4, 2007. 

 
 

VII.  SUBLETTING OR ASSIGNING THE CONTRACT  
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage 
if specified elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the State.  
Specialty items may be performed by subcontract and the amount of any such specialty items performed may be deducted from the 
total original contract price before computing the amount of work required to be performed by the contractor's own organization (23 
CFR 635). 
a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime contractor and 

equipment owned or rented by the prime contractor, with or without operators. Such term does not include employees or 
equipment of a subcontractor, assignee, or agent of the prime contractor. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment 
not ordinarily available in the type of contracting organizations qualified and expected to bid on the contract as a whole and in 
general are to be limited to minor components of the overall contract. 
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2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the cost of material 
and manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of 
who performs the work) and (b) such other of its own organizational resources (supervision, management, and engineering services) 
as the SHA contracting officer determines is necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the SHA contracting 
officer, or authorized representative, and such consent when given shall not be construed to relieve the contractor of any 
responsibility for the fulfillment of the contract.  Written consent will be given only after the SHA has assured that each subcontract 
is evidenced in writing and that it contains all pertinent provisions and requirements of the prime contract. 

 
VIII.  SAFETY: ACCIDENT PREVENTION  

 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, 

health, and sanitation (23 CFR 635).  The contractor shall provide all safeguards, safety devices and protective equipment and take 
any other needed actions as it determines, or as the SHA contracting officer may determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety of the public and to protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this 
contract, that the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety 
and health standards and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards 
Act (40 U.S.C. 333). 

 
IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  

 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of 
reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is 
essential that all persons concerned with the project perform their functions as carefully, thoroughly, and honestly as possible.  Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and similar acts, the following notice shall be posted on each Federal-aid highway 
project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project:  

 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGH WAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, 
quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof 
in connection with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or related project 
submitted for approval to the Secretary of Transportation; or 
 
 Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, 
quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction 
of any highway or related project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER P OLLUTION CONTROL ACT  
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid construction contractor, or 

subcontractor, as appropriate, will be deemed to have stipulated as follows: 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under the Clean Air Act, 

as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended 
(33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order11738, and regulations in implementation thereof (40 CFR 
15) is not listed, on the date of contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities 
pursuant to 40 CFR 15.20. 

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air Act and Section 
308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder. 
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3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of Federal Activities, 
EPA, indicating that a facility that is or will be utilized for the contract is under consideration to be listed on the EPA List of 
Violating Facilities. 

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as the government may direct as a means of enforcing such 
requirements. 

 
XI.  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INEL IGIBILITY AND VOLUNTARY EXCLUSION  

 
1. Instructions for Certification - Primary Covered Tr ansactions: 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this 

covered transaction.  The prospective participant shall submit an explanation of why it cannot provide the certification set out 
below.  The certification or explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction.  However, failure of the prospective primary participant to furnish a certification or an 
explanation shall disqualify such a person from participation in this transaction. 

c. The certification in this clause is a material representation of fact upon which reliance was placed when the department or 
agency determined to enter into this transaction.  If it is later determined that the prospective primary participant knowingly 
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause of default. 

d. The prospective primary participant shall provide immediate written notice to the department or agency to whom this proposal 
is submitted if any time the prospective primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," 
"person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  You may contact the 
department or agency to which this proposal is submitted for assistance in obtaining a copy of those regulations. 

f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency 
entering into this transaction. 

g. The prospective primary participant further agrees by submitting this proposal that it will include the clause titled "Certification 
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the 
department or agency entering into this covered transaction, without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of 
its principals.  Each participant may, but is not required to, check the nonprocurement portion of the "Lists of Parties Excluded 
From Federal Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 
faith the certification required by this clause.  The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
may terminate this transaction for cause or default. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary Covered Transactions 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered 
transactions by any Federal department or agency; 

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen 
property;  

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph 1b of this certification; and 

d. Have not within a 3-year period preceding this application/proposal had one or more public transactions (Federal, State or 
local) terminated for cause or default. 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

 
* * * * * 



93 

 

2. Instructions for Certification - Lower Tier Covered Transactions: 
 

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 

entered into.  If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, 
in addition to other remedies available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted 
if at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed 
circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," "participant," "person," 
"principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of rules implementing Executive Order 12549.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 

e The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department 
or agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

g A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of 
its principals.  Each participant may, but is not required to, check the Nonprocurement List. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 
faith the certification required by this clause.  The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Cover ed Transactions: 

 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

 
* * * * * 

 
XII.  CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR L OBBYING  

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20) 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, 
that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing 

or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose 
accordingly. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev 7-21-09) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 
(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 
requirements typically associated with individual projects will no longer be applied at the project level.  
Instead, these requirements will be applicable on an annual basis for each contractor administered by the 
OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the 
Department to determine the number of trainees that will be assigned for the upcoming calendar year.  At 
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year. This agreement will include a specific number of annual 
training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per 
contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the 
year.  A sample agreement is available at www.ncdot.org/business/ocs/ojt/.   
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following 
skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
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Pipe Layers Welders 
 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not all-
inclusive.  Where the training is oriented toward construction applications, training will be allowed in 
lower-level management positions such as office engineers and estimators.  Contractors shall submit new 
classifications for specific job functions that their employees are performing.  The Department will 
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 

 
Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 
 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within 
a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed as a 
journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested 
shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
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90 percent of the journeyman wage for the last quarter of the training period 
 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 

 
 



 

 12/19/89 
 

*AWARD LIMITS ON MULTIPLE PROJECTS*  
 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
  

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No.  DB00047 Rev. 4-19-11 
County  Pitt  
 

 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
  

Check here if an explanation is attached to this certification. 



 

 

North Carolina Department of Transportation 
BID FORM 

 
CONTRACT: DB00047 

TIP NUMBER: BD-5102D 
WBS ELEMENT: 45348.3.4  

 
ROUTE: SR 1517 (Oakley Rd) 
COUNTY: Pitt 
DESCRIPTION: Replace Bridge #114 over Briery Swamp 
 

BID OPENING:  January 25, 2012 
 

LINE  
# 

ITEM 
NUMBER 

SECT DESCRIPTION QTY UNIT  UNIT 
PRICE 

AMOUNT 
BID 

1 0000100000-N 800 MOBILIZATION  1 LS   
2 0000400000-N 801 CONSTRUCTION SURVEYING 1 LS   

3 0029000000-N SP REINFORCED BRIDGE APPROACH 
FILL, STATION 14+72.00 -L- 1 LS   

4 0043000000-N 226 GRADING  1 LS   
5 0057000000-E 226 UNDERCUT EXCAVATION  200 CY   

6 0318000000-E 300 FOUNDATION CONDITIONING 
MATERIAL, MINOR STRUCTURES 10 TON   

7 0320000000-E 300 FOUNDATION CONDITION ING 
GEOTEXTILE 10 SY   

8 0335200000-E 305 15” DRAINAGE PIPE  20 LF   

9 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 
B25.0B 220 TON   

10 1498000000-E 610 ASPHALT CONC INTERMEDIATE 
COURSE, TYPE I19.0B 170 TON   

11 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 
TYPE S9.5B 170 TON   

12 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX  35 TON   
13 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 2 EA   
14 2355000000-N 840 FRAME WITH GRATE, STD 840.29 2 EA   
15 2556000000-E 846 SHOULDER BERM GUTTER  72 LF   
16 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE III  4 EA   

17 3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 
350 4 EA   

18 6000000000-E 1605 TEMPORARY SILT FENCE  700 LF   

19 6009000000-E 1610 STONE FOR EROSION CONTROL, 
CLASS B 5 TON   

20 6012000000-E 1610 SEDIMENT CONTROL STONE  5 TON   
21 6015000000-E 1615 TEMPORARY MULCHING  1 ACR   
22 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 50 LB   
23 6021000000-E 1620 FERTILIZER FOR TEMP. SEEDING  0.2 TON   
24 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF   
25 6030000000-E 1630 SILT EXCAVATION  5 CY   
26 6036000000-E 1631 MATTING FOR EROSION CONTROL  1,000 SY   
27 6042000000-E 1632 ¼” HARDWARE CLOTH  100 LF   



 

 

28 6048000000-E SP FLOATING TURBIDITY CURTAIN  90 SY   
29 6071010000-E SP WATTLE  20 LF   
30 6084000000-E 1660 SEEDING AND MULCHING  1 ACR   
31 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB   
32 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING  0.2 TON   

33 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE 
AT STATION 14+72.00 -L- 1 LS   

34 8121000000-N 412 UNCLASSIFIED STRUCTURE 
EXCAVATION AT STATION 14+72.00 -L- 1 LS   

35 8175000000-E 420 CLASS AA CONCRETE (BRIDGE) 26.2 CY   

36 8210000000-N 422 BRIDGE APPROACH SLABS, STATION 
14+72.00 -L-  1 LS   

37 8217000000-E 425 REINFORCING STEEL (BRIDGE)  3,954 LB   
38 8364000000-E 450 HP 12X53 STEEL PILES 550 LF   
39 8393000000-N 450 PILE REDRIVES  6 EA   
40 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL  100.25 LF   
41 8657000000-N 430 ELASTOMETRIC BEARINGS 1 LS   

42 8762000000-E 430 3’-0” X 1’ -9” PRESTRESSED CONC 
CORED SLABS 500 LF   

  

TOTAL BID FOR PROJECT:_____________________ 
 

 
 
CONTRACTOR _______________________________________________________________________________ 

ADDRESS ___________________________________________________________________________________ 

                   ___________________________________________________________________________________ 

Federal Identification Number _____________________ Contractors License Number _______________________ 

Authorized Agent _________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

Witness _________________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

 
 

THIS SECTION TO BE COMPLETED BY NC DEPARTMENT OF TR ANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for 
Roads and Structures 2012. 

Reviewed by NCDOT________________________________________ Date______________ 
 Contract Officer 

Accepted by NCDOT ________________________________________ Date______________ 
 Division Engineer 


